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SECTION 010 – NOTICE TO CONTRACTORS

Proposals Requested
By

CITY OF RENO – PUBLIC WORKS DEPARTMENT

2023 TALUS STREET AND SEWER REHABILITATION PROJECT 
CONTRACT NUMBER F100120 

PWP-WA-2023-160

Proposals via PlanetBids will be received by the City of Reno until 2:00 P.M. Local Time on Thursday, 
February 16th, 2023 for CONTRACT NUMBER F100120.

Said Proposal shall include all labor, tools, implements, machinery, materials, and any incidentals 
necessary to complete the work in the manner and time prescribed, and in strict conformity with the 
Contract Documents to the satisfaction of the City Engineer. 

In general, the project consists of the rehabilitation of eight (8) streets and the replacement and relocation 
of select sanitary sewer mains along Talus Way, Lodestar Lane, Gypsum Road and Moraine Way. The 
rehabilitated streets include Talus Way, Moraine Way, Lookout Place, Tarn Way, Buckhorn Way, Lodestar 
Lane, and Gypsum Road.

The rehabilitation shall include, but is not limited to, the removal and replacement of pavement section, 
curb and gutter, sidewalks, driveways, pedestrian ramps, select sanitary sewer manholes and pipe, select 
storm drain structures and pipe, pavement striping and signage, provisions for traffic control for the duration 
of the project, and other miscellaneous work as outlined in the plans and specifications.

The Bidders attention is directed to Nevada Revised Statutes 338.01165, enacted by the Nevada 
Legislature by passage of Senate Bill No. 207, setting forth the requirements for the use of apprentices on 
public works which requires a contractor or subcontractor to comply with certain requirements relating to 
the use of apprentices on public works.

Digital copies of the plans, specifications and related documents are available through PlanetBids 
(Invitation #CP-2023-04) for downloading from the City of Reno’s website http://reno.gov/business/bids-
rfps. Only those bidders who have registered and are included in and appear on the planholder list may 
submit a bid.

The contact person for this project is Alisha Auch, P.E., Associate Civil Engineer with the City of Reno, and 
may be reached at (775) 247-2308 aucha@reno.gov.

Adv. Reno Gazette-Journal – January 26, February 2, 9, 2023
1 Proof
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SECTION 015 – INSTRUCTIONS TO BIDDERS

2023 TALUS STREET AND SEWER REHABILITATION PROJECT
CONTRACT NUMBER F100120 

PWP-WA-2023-160

Proposals via PlanetBids will be received by the City of Reno until 2:00 P.M. Local Time on Thursday, 
February 16th, 2023 for CONTRACT NUMBER F100120.

Said Proposal shall include all labor, tools, implements, machinery, materials, and any incidentals 
necessary to complete the work in the manner and time prescribed, and in strict conformity with the 
Contract Documents to the satisfaction of the City Engineer. 

In general, the project consists of the rehabilitation of eight (8) streets and the replacement and relocation 
of select sanitary sewer mains along Talus Way, Lodestar Lane, Gypsum Road and Moraine Way. The 
rehabilitated streets include Talus Way, Moraine Way, Lookout Place, Tarn Way, Buckhorn Way, Lodestar 
Lane, and Gypsum Road.

The rehabilitation shall include, but is not limited to, the removal and replacement of pavement section, 
curb and gutter, sidewalks, driveways, pedestrian ramps, select sanitary sewer manholes and pipe, select 
storm drain structures and pipe, pavement striping and signage, provisions for traffic control for the duration 
of the project, and other miscellaneous work as outlined in the plans and specifications.

Digital copies of the plans, specifications and related documents are available through PlanetBids 
(Invitation #CP-2023-04) for downloading from the City of Reno’s website http://reno.gov/business/bids-
rfps. Only those bidders who have registered and are included in and appear on the planholder list may 
submit a bid.

The contact person for this project is Alisha Auch, P.E., Associate Civil Engineer with the City of Reno, and 
may be reached at (775) 247-2308 aucha@reno.gov.

All Proposals shall be subject to, and must be uploaded using the City of Reno Proposal Forms provided 
in the Contract Documents. Failure to submit the Proposal on the forms or without all forms in the Proposal 
completed will be grounds for the Proposal being rejected. 

Some errors in printing have been observed from contractors printing from Apple or Mac computers. Please 
check your documents to ensure that documents are displaying correctly prior to submittal.

All bidders shall appear on the official planholder list.

The City reserves the right to reject any or all Proposals.

The attention of Bidders is directed to the State Contractor’s License Law (NRS Provision 624.700 as 
amended to date).

A certified check, cashier’s check, bid bond or cash, in the amount of five percent (5%) of the total bid must 
accompany each Proposal, as a guarantee that if awarded the Contract, the Bidder will execute the 
Contract, give the two (2) bonds required, and present evidence of the required liability insurance and 
being licensed under the provisions Chapter 4.04 of the Reno Municipal Code. Said check shall be made 
payable to the City of Reno, and said bond shall be executed by an approved surety, if used. The provision 
of any such bond, check, or cash is conditioned to the effect that should the Bidder to whom 

http://reno.gov/business/bids-rfps
http://reno.gov/business/bids-rfps
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the Contract is awarded fail to enter into the Contract in accordance with the Proposal, give the two (2) 
bonds required by said Contract, present sufficient evidence of required liability insurance and being 
licensed under the provisions of Chapter 4.04 of the Reno Municipal Code within ten (10) calendar days 
after notice of such award, the surety company shall forthwith pay the City of Reno the sum set forth in the 
bid bond, and the City shall be entitled to deposit the cash or check as liquidated damages.

The Bidder’s attention is especially directed to NRS 338.125, NRS 338.130 and NRS 613.250.

For projects which are estimated to exceed $2.5 million in accordance with the engineer’s estimate, Bidders 
must be prequalified pursuant to NRS 338.1382(1)(a) to bid on the project. Bidders at the time of 
submission of the bid must be qualified by the State of Nevada Public Works Board and be on the State 
Public Works Board Qualified Bidder List. A bidder not prequalified is not an eligible bidder.

In order to claim the benefits of NRS 338.147 or 338.1389, the bidder must attach a Certificate of Eligibility 
at the time of the proposal submittal and complete and submit the Affidavit Regarding Preference in bidding 
within 2 hours after completion of the opening of the bids.

Contractors who appear on the Nevada State Office of the Labor Commissioner’s Disqualified Contractor 
list or the Federal Government General Services Administration (GSA) System for Award Management 
(SAM) with an exclusion will not be eligible for award of the contract.

Bidders shall hold a valid State of Nevada Contractor’s License of a class corresponding to the work to be 
performed at the time the Proposal is submitted to the City of Reno. Failure to possess the appropriate 
contractor’s license at the time the Proposal is submitted will result in the Proposal being rejected.

The successful Bidder must possess a valid City of Reno Business License prior to the award of any 
Contract. RMC 4.04.020 applies to subcontractors as to Business License requirements.

NRS 338.072 provides that any subcontractor of the successful bidder who is awarded the contract must 
also hold a state business license issued pursuant to Chapter 76 of the Nevada Revised Statutes.

Bidders are advised that they must have in place a drug and alcohol policy applicable to workers who will 
be employed on this project. The policy must be an approved Federal drug and alcohol policy/program 
which provides, at a minimum, that the use of alcohol, and use, possession, transfer, and sale of illegal 
drugs, narcotics, or other unlawful substances are prohibited while working on any site in connection with 
work performed under this contract and assurances that the contractor’s subcontractors are required to 
cooperate with the contractor’s policy. Each contractor shall demonstrate compliance by submitting with 
its bid the certification form found within this document under penalty of perjury that the policy is in place, 
that it will be actively enforced and that workers who will be employed on the project will be subject to this 
policy.

The successful Bidder shall furnish to the City of Reno, the appropriate insurance certificates and bonds 
as outlined hereinafter, prior to execution of the Contract as set forth in Section 100.14 - Insurance. Bidders 
must execute the Acknowledgement of Insurance Requirements. Bidders are to submit any requests for 
information as to insurance requirements prior to submitting a bid.

If the Unit Bid Item prices and/or schedule of values of a prospective bidder’s bid are determined by the 
City to be unbalanced, either in excess or below the reasonable cost analysis values, the Bid may be 
rejected. A bid may be rejected if the City of Reno determines that the lack of balance poses an 
unacceptable risk to the City of Reno.
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The minimum wages to be paid for labor shall not be less than the prevailing wages scale for Washoe
County as determined by the Labor Commissioner of the State of Nevada or Federal Davis Bacon rates,
whichever is higher. The provisions of NRS 338.010 through NRS 338.090 shallapply.

The Bidders attention is directed to Nevada Revised Statutes 338.01165, enacted by the Nevada
Legislature by passage of Senate Bill No. 207, setting forth the requirements for the use of apprentices on
public works which requires a contractor or subcontractor to comply with certain requirements relating to
the use of apprentices on public works.

A person who bids on this contract may file a notice of protest regarding the awarding of the contract in
accordance with NRS 338.142. The protestant must comply with all requirements set forth in NRS 338.142.
Further, the protestant will be required, at the time of filing the protest, to post a bond or submit other
security, in a form approved by the City and in the amount as set forth in NRS 338.142(3). The protest
must be directed to the attention of the Director of Public Works and must be delivered to the Clerk's Office,
One East First Street, Second Floor, Reno, Nevada 89501.

Minority and Women Business Enterprises will be afforded full opportunity to submit bids in response to
this notice, and will not be discriminated against on the grounds of race, color, or national origin in
consideration for and award of any contract entered into pursuant to this advertisement. The City of Reno
affirms its interest in and encourages the different contracting communities to actively pursue participation
and utilization of Minority and Women Business Enterprises on City projects.

A bidder may submit to the City of Reno requests for approved equals or clarifications on items that have
been included in the specifications or on an addendum to the speciflcations. Any such request must be
received, in writing, not less than seven (7) calendar days before the date of the scheduled bid opening.
Any request for substitution must be submitted with technical data, test results, or other information as
evidence that the substitute offered is equal to or better than what is specified.

b&-\
Catfe-{¿larrison, P. E.
Engineering Manager
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SECTION 070 – CONTRACT

CONTRACT

This agreement, made and entered into this _____________ day of____________________, 2023 in 

Reno, Nevada, by and between the City of Reno, hereinafter called the City, and

, hereinafter called the Contractor.

Witnesseth, that the Contractor agrees with the City, for the consideration and agreements hereinafter 
mentioned and contained to be made and performed by the City, and under the conditions expressed in 
two (2) bonds bearing even date with these presents, approved by the City Attorney and hereunto annexed, 
that they, the Contractor, shall and will at their own proper cost and expense, do all the work and furnish 
all the materials, necessary for the substantial construction and completion and to the satisfaction of the 
City,

2023 TALUS STREET AND SEWER REHABILITATION PROJECT
CONTRACT NUMBER F100120 

PWP-WA-2023-160

together with incidental items necessary to complete the work in strict conformity, in every part and 
particular, with the annexed plans, special provisions and technical specifications which are made a part 
hereof (Contract Documents), and in full compliance with the terms of this agreement.

And the Contractor hereby further agrees to receive and accept the unit prices set forth in the “Schedule 
of Prices” forms hereto annexed and hereby made a part of this agreement, as full compensation for 
furnishing all materials and labor, and the doing of all work, to the satisfaction of the City and in the manner 
and under the conditions hereinafter specified.

The City hereby promises and agrees with the Contractor, to employ, and does hereby employ, the 
Contractor to provide the materials and to complete all the work according to the terms and conditions 
herein contained and referred to, for the prices in the Proposal Schedule of Prices Bid form, and hereby 
contracts to pay the said Contractor at the time, in the manner, and upon the conditions set forth in the 
Contract Documents, and the said parties themselves, their heirs, executors, administrators, successors, 
and assigns, do hereby agree to the full performance of the covenants herein contained.

The Contractor further agrees that no monies payable under this contract shall be assigned by power of 
attorney, or otherwise, except upon written consent of the City.

The Contractor covenants and agrees to conform to and comply with all requirements contained in Wage 
and Equal Opportunity requirements hereto annexed and hereby made a part of this Agreement. The 
Contractor further agrees that they shall promptly repair, replace, restore or rebuild, as the City may 
determine, any finished work in which defects of materials or workmanship may appear or to which damage 
may occur, because of such defects, during a one-year period subsequent to the date of final acceptance.

It is further expressly agreed, by and between the parties hereto, that should there be any conflict between 
the Contract Documents and the Proposal of said Contractor, then Contract Documents shall 
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control and nothing herein shall be considered an acceptance of the said terms of said proposal conflicting 
therewith.

Furthermore, the components of the Contract Documents shall be assigned the following hierarchy, with 
the items listed in order of decreasing control as follows:

 Executed Change Orders
 Contract
 Addenda
 Special Provisions or Technical Specifications
 Supplemental General Provisions
 Proposal
 City of Reno Standard Detail Drawings
 Standard Specifications for Public Works Construction

In the event of a conflict between the Specifications and the Drawings, the more restrictive shall prevail.

The Contractor hereby further agrees to receive and accept the Contract Sum of

 Dollars

($ ), as full compensation for furnishing all materials and labor, and the 
doing of all work, to the satisfaction of the Owner, and in the manner and under the conditions specified 
in the Contract Documents.

And the said Contractor hereby further agrees that the payment of the final amount due under this Contract 
shall release the City from any and all claims or liability on account of work performed under this Contract 
other than such claims, if any, as may be specifically excepted by the Contractor in writing at the time final 
payment is made.

In witness whereof, the parties to these presents have hereunto set their hands and seals the year and 
date first above written.

ATTEST: City of Reno, Nevada

City Clerk, City of Reno Hillary L. Schieve, Mayor

I hereby certify that I have examined the written contract and find the same to be in accordance with the 
Reno Municipal Code.

By: 
(Deputy City Attorney)

CONTRACTOR’S SIGNATURE FOLLOWS ON NEXT PAGE
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CONTRACTOR’S ACKNOWLEDGEMENT

(Company Name)

(Principal Signature)

(Principal Printed Name)

CONTRACTOR’S NOTARY:

State of 

County of 

,
(Name of party signing this affidavit & Proposal Form)

known to me to be the  of
(Title)

,
(Company Name)

acknowledged to me that he executed the above instrument.

Sworn to before me this  day of , 2023.

(Notary Public)

(Stamp/Seal)
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SECTION 100 – SUPPLEMENTAL GENERAL PROVISIONS

CITY OF RENO – PUBLIC WORKS DEPARTMENT

SUPPLEMENTAL GENERAL PROVISIONS

2023 TALUS STREET AND SEWER REHABILITATION PROJECT
CONTRACT NUMBER F100120 

PWP-WA-2023-160

100.00.01 – STANDARD SPECIFICATIONS

All materials furnished and work performed shall be done in accordance with the 2012 edition of "Standard 
Specifications for Public Works Construction" (Orange Book) and any revisions thereto if not covered by 
the Supplemental General Provisions and the contract documents. The "Standard Specifications for Public 
Works Construction" are herein referred to as “Standard Specifications”. In the event of conflict, error, 
ambiguity or discrepancy between provisions of the Supplemental General Provisions and/or the contract 
documents and the Standard Specifications hereinbefore mentioned, the Supplemental General Provision 
and the contract documents shall take precedence. The Supplemental General Provisions are additions to 
the Standard Specifications unless specified as a deletion or replacement.

Reference to standards, specifications, manuals or codes of any technical society, organization or 
association, or to laws or regulations of any governmental authority, whether such reference be specific or 
by implication, shall mean the latest standard, specification, manual, code or laws or regulations in effect 
at the time of opening of bids, except as may be otherwise specifically stated in these contract documents. 
The contract documents shall take precedence over any provisions of any such laws or regulations 
applicable to the performance of the work unless the interpretations of the contract document provisions 
would result in violation of such law or regulation.

100.00.02 – STANDARD DETAILS

The City of Reno “Supplemental Standard Drawing Details” and any revisions thereto, herein referred to 
as “Standard Details” shall apply to this contract except as modified in the Improvement Plans and/or by 
these Specifications.

100.00.03 – SCOPE OF WORK

In general, the project consists of the rehabilitation of eight (8) streets and the replacement and relocation 
of select sanitary sewer mains along Talus Way, Lodestar Lane, Gypsum Road and Moraine Way. The 
rehabilitated streets include Talus Way, Moraine Way, Lookout Place, Tarn Way, Buckhorn Way, Lodestar 
Lane, and Gypsum Road.
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The rehabilitation shall include, but is not limited to, the removal and replacement of pavement section, 
curb and gutter, sidewalks, driveways, pedestrian ramps, select sanitary sewer manholes and pipe, select 
storm drain structures and pipe, pavement striping and signage, provisions for traffic control for the duration 
of the project, and other miscellaneous work as outlined in the plans and specifications.

Contract prices in the “Schedule of Prices” forms shall be considered full compensation for all labor, 
materials, tools, equipment, overhead profit, insurance bonding, taxes, and all other incidentals necessary 
to complete the construction as shown on the Improvement Plans and/or as specified in Contract 
Documents under this Contract. Actual installed quantities of each item proposed on a unit price basis will 
be determined during construction in the manner set up for each proposed item in these Specifications. 
Payment for all items in the “Schedule of Prices” forms will constitute full compensation for all work shown 
and/or specified to be performed under this project.

100.00.04 – CONTRACTOR COOPERATION

Special Construction phasing/order of work shall be per Section 100.21 of these specifications. The 
Contractor should note that, in addition to this Contract, there may be other contractors executing 
construction contracts for other agencies in the area. In the event of concurrent work, it shall be the 
responsibility of the Contractor to coordinate operations in such manner so that all requirements, 
restrictions and stipulations specified in these Contract Documents are met.

100.01.11 – CONTRACT TIME

This is a TWO-HUNDRED AND TWENTY-NINE (229) calendar day contract. The contractor shall comply 
with the requirements set forth in Section 100.21 – Phasing, Order of Work and Traffic Control 
Considerations. There shall be no direct payment for additional mobilization costs for final paving. Where 
used within this document, the following definitions shall apply to weather days, the hours, and days of 
operation:

Normal Working Hours and Days: From 7:00 AM to 5:00 PM, Monday through Friday, excluding holidays. 
This applies to equipment start up and operation of all equipment.

Night Time Hours: Night time work will not be allowed on this project. 

Weather Day: A weather day will be defined as delays caused by the effects of rains or other inclement 
weather conditions, related adverse soil conditions or suspension of operations that prevent the Contractor 
from productively performing controlling items of work resulting in:

1. The Contractor being unable to work at least 50% of the normal work day on pre-determined 
controlling work items; or

2. The Contractor must make major repairs to work damaged by weather, provided that the damage 
is not attributable to the Contractor’s failure to perform or neglect; and provided that the Contractor 
was unable to work at least 50% of the normal workday on pre-determined controlling work items.

If the Contractor intends to seek approval to perform contract work outside normal working hours and/or 
working days such approval must be obtained from the City’s Project Manager at least forty-eight (48) 
hours prior to commencing such work.
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If the Contractor intends to seek approval to perform contract work on Saturday or Sunday, approval must 
be obtained by the Monday preceding work on the Saturday or Sunday for which work is planned. If the 
Contractor intends to seek approval to perform work on a legal holiday, they must obtain such approval 
from the City’s Project Manager at least seven (7) days in advance.

The Contractor shall be responsible for any services, costs, overtime, etc., incurred by City for work 
performed on legal holidays and outside the normal working hours and days.

100.01.17 – HOLIDAYS 

Delete Standard Specification section and replace with the following:

No contract work shall be performed on the following legal holidays recognized by the City unless approved 
by the City’s Project Manager:

New Year’s Day (January 1)
Martin Luther King Day (3rd Monday in January)
President’s Day (3rd Monday in February)
Memorial Day (Last Monday in May)
Juneteenth (June 19)
Independence Day (July 4)
Labor Day (1st Monday in September)
Nevada Day (Last Friday in October)
Veteran’s Day (November 11)
Thanksgiving Day (4th Thursday in November)
Day after Thanksgiving Day (4th Friday in November)
Christmas Day (December 25)
Other days declared by the President of the United States, Governor of Nevada

100.05.01 – EXAMINATION OF PLANS AND SITE

Delete Standard Specification section and replace with the following:

Each Bidder shall visit the site of the proposed work and become fully acquainted with conditions relating 
to construction and labor so that the Bidder may fully understand the vehicle and pedestrian traffic volumes, 
special access requirements to businesses, existing conditions relating to lateral locations, facilities, 
difficulties, and restrictions attending the execution of the work under the Contract. Bidder shall thoroughly 
examine and be familiar with the drawings and Specifications. The failure of any Bidder to receive or 
examine any form, instrument, addendum or other document or to visit the site and become acquainted 
with conditions there existing shall in no way relieve any obligations with respect to the Bidder’s proposal 
or to the Contract.

100.05.02 – SUBSURFACE INVESTIGATION

A soils investigation was performed by Construction Materials Engineering (CME) and the subsurface bore 
logs have been included in Section 600 of these documents. These bore logs are presented for the 
guidance of Bidders. Presentation of subsurface information does not constitute a guarantee of subsurface 
conditions. The Contractor is cautioned that they may encounter large boulders, hard rock excavation, bed 
rock within the street subgrade, and/or ground water during street removal, grading, and 
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trench excavation. Special construction techniques for street demolition, site grading, and trench 
excavation may be necessary and will be considered normal for this construction.

100.11 – AWARD OF CONTRACT OR REJECTION OF PROPOSALS

Delete Standard Specification section and replace with the following:

If the award is made, the City will award the contract to the lowest responsive and responsible bidder who 
complies with the instructions in these contract documents. The award, if made, will be within ninety (90) 
calendar days after the opening of the proposal.

The City reserves the right to reject any or all proposals. The competency and responsibility of Bidder as 
evidenced by the information accompanying the proposal, which will be subject to verification, will be 
considered in making the award. The proposal may be rejected if the unit prices contained in the proposal 
are unbalanced, either in excess or below reasonable cost analysis.

The City reserves the right to waive requirements relating to minor irregularities in the proposal documents 
when it is deemed to be in the best interests of the City to do so.

Before any contract is awarded, the bidder may be required to furnish a complete statement of origin, 
composition, and manufacture of any or all materials to be used in the construction of the work, together 
with samples, if required by the Specifications to determine their quality and fitness for the work.

100.11.01– PREFERENCE IN BIDDING

Pursuant to Chapter 338 of the Nevada Revised Statutes 338.0117 and 338.147, to qualify to receive a 
preference in bidding a contractor must submit within 2 hours after the completion of the opening of the 
bids, a signed affidavit which certifies that for the duration of the project the following will be:

At least 50 percent of all workers employed on the public work, including, without limitation, any 
employees of the contractor, applicant or design-build team and of any subcontractor engaged on the 
public work, collectively and not on any specific day, will hold a valid driver’s license or identification 
card issued by the Department of Motor Vehicles of the State of Nevada;

All vehicles used primarily for the public work will be:
(1) Registered and partially apportioned to Nevada pursuant to the International Registration 

Plan, as adopted by the Department of Motor Vehicles pursuant to NRS 706.826; or 
(2) Registered in this State;

At least 50 percent of the design professionals working on the public work, including, without limitation, 
any employees of the contractor, applicant or design build team and of any subcontractor engaged on 
the public work, collectively and not on any specific day, will have a valid driver’s license or identification 
card issued by the Department of Motor Vehicles of the State of Nevada;

The contractor, applicant or design-build team and any subcontractor engaged on the public work will 
maintain and make available for inspection within this State his or her records concerning payroll 
relating to the public work.

A failure to comply with any requirement of NRS 338.0117 entitles the public body to a penalty pursuant 
to Subsections 5 and 6 of NRS 338.0117.
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100.12 – CONTRACT, PROJECT CONSTRUCTION COORDINATION

The Bidder to whom award is made shall execute a written Contract with the City of Reno within ten 
(10) calendar days after the date on which the Contract is awarded.

At the preconstruction meeting, the Contractor shall designate a representative who will be on the job or 
available for communication at all times during construction. The Contractor’s representative shall be 
available twenty-four (24) hours a day by mobile telephone, home telephone, answering service, pager, or 
other means acceptable to the City’s Project Manager. The representative shall be the contact person 
representing the Contractor and shall be capable of giving direct field orders as the need arises and 
addressing property owner concerns. Official job communication shall be conducted between the 
Contractor’s representative and the City’s Project Manager. It is the intent of this Contract that the 
Contractor’s representative shall be the same person for the entire duration of the project. A proposed 
change of the Contractor’s representative during the course of the project is subject to approval by the City.

100.13 – CONTRACT SECURITY

The successful bidder shall, at the time of signing the Contract, furnish the following listed bonds of a surety 
company or companies authorized to do business in the State of Nevada and satisfactory to the City of 
Reno. The bonds shall be made payable to the City of Reno.

100.13.01 – PERFORMANCE BOND

A bond in an amount equal to 100 percent of the full amount of the Contract, as surety for the faithful 
performance of the Contract, and for the fulfillment of such other requirements as may be provided by law 
shall be required. The faithful performance bond shall remain in effect for one (1) year after final payment 
has been accepted by the Contractor.

100.13.02 – LABOR AND MATERIALS BOND

A bond in an amount equal to 100 percent of the full amount of the Contract as surety for the payment of 
materials and labor costs for which the Contractor has obligated themselves will be required.

100.14 – INSURANCE

Delete Standard Specification section and replace with the following:

Each insurance policy shall bear at least thirty (30) day written notice of cancellation to the certificate holder 
for any reason other than non-payment of premium which shall bear at least ten (10) day written notice of 
cancellation.

If the city is notified prior to completion of this contract, that any required insurance is or will be no longer 
in effect or is scheduled to be cancelled, the city will issue a notice that if insurance is not reinstated prior 
to expiration of the policy the work will be suspended. It will be the sole responsibility of the contractor to 
re-establish any and all insurances no longer in effect and provide a copy of current insurance to the City’s 
Project Manager before contractor is allowed to continue work on the jobsite. The insurance must be the 
same coverage as the original insurance required by this contract. The contractor is not allowed 
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to do any work until it receives a written notice from the city to resume work. The city will not bear any costs 
associated with the work stoppage due to the lapse in insurance, nor any costs associated with any 
mobilization or de-mobilization incurred by the contractor due to the insurance lapse. Working days will 
remain in effect during this time and will continue to count as if the contractor was still working.

If the insurance is not re-established prior to the cancellation date, the contractor will be considered in 
breach of contract and the contract will be terminated pursuant to Section 100.28.

100.14.01 – LIABILITY INSURANCE

Delete Standard Specifications section and replace with the following:

At all times during the agreement term, Contractor shall procure and maintain, at its sole expense, the 
following insurance coverage unless waived in writing:

Commercial General Liability at least as broad as Insurance Services Office Commercial General 
Liability Coverage "occurrence" form CG 00 01 04 13 or an equivalent form. The Comprehensive General 
Liability Coverage shall include, but is not limited to, liability coverage arising from premises, operations, 
independent contractors, products and completed operations, personal and advertising, injury, blanket 
contractual liability and broad form property damage. 

The following coverage shall not be limited, by endorsement or otherwise:

1. Contractual liability coverage, including the definition of "Insured Contract" and the contractual 
liability exception to the employer’s liability exclusion.

2. Completed operations coverage, including the subcontractor exception to the "damage to 'your 
work'" exclusion.

3. The provisions of Subparts (5) and (6) of the "damage to property" exclusion pertaining to "that 
particular part…" in ISO form CG 00 01 04 13.

If any underground work will be performed, the policy limits shall be no less than $2,000,000 per 
occurrence, $4,000,000 general aggregate and $4,000,000 products-completed operations aggregate and 
shall be endorsed to include electronic data liability coverage form CG 04 37 (or equivalent). 

In addition, Explosion, Collapse, Pollution and Underground coverage must be reflected in the insurance 
certificates and shall be no less than $2,000,000 per occurrence, $4,000,000 general aggregate and 
$4,000,000 products-completed operations aggregate. 

The Contractor shall maintain limits of no less than $2,000,000 per occurrence, $4,000,000 general 
aggregate and $4,000,000 products-completed operations aggregate, or the amounts customarily carried 
by the Contractor, whichever are greater. The general aggregate limit shall apply on a per project or 
location basis.

The policy shall include the City, including its elected officials, officers, employees, agents and volunteers 
as additional insureds with respect to liability arising out of the activities performed by or on behalf of the 
Contractor, including the insured’s general supervision of the Contractor, products and completed 
operations of the Contractor and for premises owned, occupied or used by the Contractor. The coverage 
shall contain no special limitations on the scope of protection afforded to the additional insureds.
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The Additional Insured Endorsements for General Liability shall be at least as broad as the 
unmodified ISO CG 20 10 04 13 and ISO CG 20 37 04 13 endorsements, or equivalent, including 
additional insured coverage for the Contractor’s premises, operations products and completed 
operations exposures. The certificate shall confirm Excess Liability is following form.

The Contractor shall obtain and maintain Completed Operations Liability Insurance through the 
statute of repose after completion of the Project. The limit of Completed Operations Liability 
Insurance coverage shall be the same as the limit for General Liability. 

The Contractor’s insurance coverage shall be considered primary insurance. Any insurance or self-
insurance maintained by the City shall be excess of the Contractor’s insurance and shall not contribute in 
any way.

The Contractor’s insurance shall apply separately to each insured against whom claim is made or suit is 
brought, except with respect to the limits of the insurer's liability.

Any failure by the Contractor to comply with reporting provisions of the policies shall not affect its obligations 
to the additional insureds.

The Contractor shall furnish the City a policy or certificate of liability insurance issued by an authorized 
representative of the insurance carrier including policy forms and endorsements confirming the required 
coverage. The contract number and name of contract for this project shall be included on the certificate.

This contract includes work that may result in exposure to “hazardous material” as this term is defined by 
applicable law, including, but not limited to waste, asbestos, fungi, bacterial, and mold. 

Automobile Coverage at least as broad as Insurance Services Office Business Auto Coverage form CA 
00 01 10 13 or an equivalent form covering Automobile Liability Symbol 1 "Any Auto". In lieu of a separate 
Business Auto Liability Policy, the City may agree to accept Auto Liability covered in the General Liability 
Policy, if non owned and hired auto liability are included. 

The Contractor shall maintain limits of no less than $1,000,000 or the amount customarily carried by the 
contractor, whichever is greater, combined single limit per accident for bodily injury and property damage. 
No aggregate limit may apply.

The Contractor’s policies shall be endorsed to provide a thirty (30) day written notice of cancellation to the 
certificate holder for any reason other than non-payment of premium which shall bear at least ten (10) day 
written notice of cancellation.

Certificate Holder: City of Reno
P.O. Box 1900
Reno, NV 89505

Acceptability of Insurers:  Insurance is to be placed with an A.M. Best Company, Inc. rating level of A- or 
better, financial size category of VIII or better, or otherwise approved by the City in its sole discretion. City 
reserves the right to require that Contractor’s insurer be a licensed and admitted insurer in the State of 
Nevada, or on the Insurance Commissioner’s approved but not admitted lists. 

The Contractor shall include all subcontractors as insureds under its policy or it shall require its 
subcontractors to maintain separate liability coverages and limits as set forth herein.
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100.14.01 – PROPERTY INSURANCE

The Contractor shall purchase and maintain property insurance upon the entire work at the site for the full 
cost of replacement at the time of loss. This insurance shall include the interests of the Owner, the 
Contractor, subcontractors, and sub-subcontractors in the work. This insurance shall be written as a 
builder’s risk, all-risk, or equivalent form to cover all risks of physical loss except those specifically excluded 
by the policy and shall insure at least against the perils of fire, theft, vandalism and malicious mischief, 
lightning, explosion, windstorm, and hail, smoke, aircraft and vehicles, riot and civil commotion, debris 
removal, flood, earthquake, earth movement, water damage, wind, testing, if applicable, collapse however 
caused, and damage resulting from defective design, workmanship or material.

The Contractor shall purchase and maintain property insurance for his property located at the project site.

This policy shall provide for a waiver of subrogation in favor of the City and Contractor.

The insurance shall remain in effect until final acceptance by the City.

Partial occupancy or use of any building shall not commence until the Contractor has secured the consent 
of the insurance company or companies providing the coverage required in this paragraph. Prior to 
commencement of the work, the Contractor shall provide certificates of insurance for the property policy or 
policies obtained in compliance with this section.

Acceptability of Insurers:  Insurance is to be placed with an A.M. Best Company, Inc rating level of A- or 
better, financial size category VIII or better, or otherwise approved by the City in its sole discretion. City 
reserves the right to require that Contractor’s insurer be a licensed and admitted insurer in the State of 
Nevada or on the Insurance Commissioner’s approved but not admitted lists.

100.14.02 - WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE

The Contractor shall purchase and maintain Workers’ Compensation and Employer’s Liability insurance 
at least as broad as National Council on Compensation Insurance (NCCI) policy form WC 00 00 00 B 
07/11, or equivalent, providing coverage meeting the requirements of the Workers’ Compensation law 
of the State of Nevada. 

The policy shall include an endorsement waiving the insurance company’s rights of subrogation against 
the City. This endorsement shall be at least as broad as National Council on Compensation Insurance 
(NCCI) Waiver of Our Right to Recover from Others Endorsement form WC 00 03 13.

It is understood and agreed that there shall be no Worker’s Compensation and Employer’s Liability 
coverage provided for the Contractor or any subcontractor by the City. The Contractor, and any 
subcontractor(s), shall procure, pay for and maintain required coverage. The Contractor agrees, as a 
precondition to the performance of any work under this Contract and a precondition to any obligation of 
the City to make any payment under this Contract, to provide the City with certificates issued by an 
insurance company that shows compliance with this Contract and Nevada Revised Statutes (NRS) 
616B.627 and 617.210, respectively. Should the Contractor be self-funded, the Contractor shall so 
notify the City in writing prior to the signing of a Contract. The City reserves the right to accept or reject 
a self-funded Contractor and to approve the amount of any self-insured retentions. The Contractor 
agrees that the City is entitled to obtain additional documentation, financial or otherwise, for review prior 
to entering into a contract with the self-funded contractor.
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Upon completion of the project, the Contractor shall, if requested by the City, provide the City with a 
Final Certificate for itself and each subcontractor showing that the Contractor and each subcontractor 
had maintained the required insurance by paying all premiums due throughout the entire course of the 
project. If the Contractor or subcontractor is a sole proprietor, coverage for the sole proprietor must be 
purchased and evidence of coverage must appear on the Certificate of Insurance and Final Certificate.

Worker’s Compensation and Employer’s Liability: Workers’ Compensation coverage shall be provided 
with statutory limits in the State of Nevada. Employer’s Liability limits of $1,000,000 each accident, 
$1,000,000 each employee for disease and $1,000,000 policy limit for disease.

If the Contractor fails to make payment for the workmen’s compensation insurance, the City will 
immediately make payment and deduct the cost thereof from the payment then or thereafter due the 
Contractor.

100.14.03 – ACCIDENT PREVENTION AND SAFETY

This Section specifies procedures for complying with applicable laws and regulations related to worker 
safety and health. It is not the intent of the City to develop, manage, direct, and/or administer the safety 
and health programs of contractors or in any way assume the responsibility for the safety and health of 
their employees. It is required that all contractors adhere to applicable federal, state, and local safety and 
health standards.

The Contractor shall comply with the Federal Contract Work Hours and Safety Standards Act, as set forth 
in Title 29, CFR. Copies of the regulations may be obtained at www.ecfr.gov.

The Contractor shall comply with the provisions of the State of Nevada Occupational Safety and Health 
Act and Federal Occupational Safety and Health Act, as amended.

The Contractor shall provide all safeguards, safety devices, and protective equipment and take any other 
needed actions, on their own responsibility, reasonably necessary to protect the life and the health of 
employees on the job, the safety of the public, and to protect property in connection with the performance 
of the work covered by this contract.

It is not the intent of the City to list and identify all applicable safety codes, standards, and/or regulations 
requiring compliance by the Contractor and their subcontractor groups. Contractors and their 
subcontractors shall be solely responsible for identifying and determining all safety codes, standards, and 
regulations which are applicable to the work.

The Contractor shall notify the City’s Project Manager immediately of all incidents involving personal injury 
and/or property damage. Provide a written report known as the Incident Report within 24 hours of any 
incident. Report for each incident occurrence shall include:

1. Description of event
2. Names of personnel involved
3. Description of injuries and treatment required (short term and long term)
4. Description of property damage
5. Site visits and inspections of other agencies as a result of an incident. Include names of the 

persons, purpose of the visit, and any other pertinent information.
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100.14.03 – DRUG/ALCOHOL PROGRAM REQUIREMENT

In order to be eligible to perform work on a City of Reno Public Works Construction Project, contractors 
are to have in place a drug and alcohol policy applicable to workers who will be employed on such project. 
This requirement is a reasonable precaution to ensure a safe and drug-free environment on City of Reno 
Public Works Construction Projects.

The policy is to be an approved Federal drug and alcohol policy/program which provides, at a minimum, 
that the use of alcohol, and use, possession, transfer, or sale of illegal drugs, narcotics, or other unlawful 
substances is prohibited while working on any site in connection with work performed under this Contract 
and assurance that the Contractor’s subcontractors are required to cooperate with the Contractor’s policy.

The Contractor shall demonstrate compliance with this provision by submitting an affidavit of certification 
for drug and alcohol policy with their bid under penalty of perjury that the policy is in place, will be actively 
enforced, and that workers who will be employed on the project will be subject to the policy.

The City of Reno may review the Contractor’s record of its drug and alcohol policy at any time during the 
period following award of the bid up to and including completion of the project in order to determine whether 
the policy is in place.

Failure to maintain a policy may result in suspension of the Contract, pending proof of compliance by the 
Contractor, at no cost to the City of Reno.

The Contractor shall indemnify, defend and hold the City of Reno harmless against any and all claims, 
demands, suits or liabilities that may arise out of or is in any way related to Contractor’s application or non-
application of their drug and alcohol policy.

100.14.03. – CONFINED SPACE ENTRY

The Contractor shall be required to comply with U.S. Department of Labor, Occupational Safety and Health 
Administration (OSHA) regulations, as outlined in the 29 CFR Parts 1910; “Permit-Required Confined 
Spaces for General Industry; Final Rule”. The Contractor shall submit, at the pre-construction meeting, a 
written plan for confined space entry and written documentation that its employees have been trained in 
confined space entry procedures. The plan shall include emergency rescue operations. The 
documentation shall include the specific names of the trained employees and their training records. Failure 
to fully comply with this specification during construction may result in a work stoppage until corrective 
action has been taken. Any work stoppage shall be at the Contractor’s expense. Such suspension time 
shall count against the Contractor’s total number of project calendar days under the Contract.

100.14.04 – INDEMNITY

Delete Standard Specification section and replace with the following:

To the fullest extent permitted by laws and regulations the Contractor shall assume the defense of, 
indemnify and hold harmless the City and its Officers, Employees, and Consultants from all suits, actions, 
or claims of any character brought because of any injuries or damage received or sustained by any person, 
persons, or property on account of the operations of the said Contractor; any act or omission of Contractor 
arising from the work performed; or on account of or in consequence of any neglect in 
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safeguarding the work; or the use of unacceptable materials in constructing the work; or because of any 
claims or amount recovered under the “Workman’s Compensation Act”, or any other law, ordinance, order, 
or decree. The money due the said Contractor under and by virtue of this Contract as may be considered 
necessary by the City’s Project Manager for such purpose, may be retained for use of City or in case no 
money is due, his surety may be held until such suit or suits, action or actions, claim or claims for the 
injuries or damages as aforesaid shall have been settled and suitable evidence to that effect furnished to 
the City’s Project Manager; except that money due the Contractor will not be withheld when the Contractor 
produces satisfactory evidence that he is adequately protected by public liability and property damage 
insurance.

Reimbursement to the Contractor by the City in whole or in part for costs of protecting traffic shall not serve 
to relieve the Contractor of their responsibility as set forth in the Standard Specifications and these Special 
Provisions.

The Contractor guarantees the payment of all just claims for materials, supplies, and labor, and all other 
just claims against their, or any, subcontractor in connection with this Contract.

100.15.01 – PREVAILING WAGE, CERTIFIED PAYROLL

Delete Standard Specification section and replace with the following:

This project is subject to prevailing wage rates in accordance with Nevada Revised Statues Chapter 
338. The prevailing wage rates for Washoe County, as established by the Nevada State Labor 
Commission, shall be paid for all classifications of labor. The Contractor is responsible for verifying and 
adhering to all prevailing wage rates. Pursuant to Chapter 132, Statutes of Nevada 2019, enacted by 
the Nevada Legislature by passage of Assembly Bill No. 190 (NRS 338.030 (9)), the prevailing rates of 
wages are the rates in effect at the time of the opening of bids and will be paid as provided in Assembly 
Bill No. 190 and will be included in the conformed contract documents.

A forty-hour (40-hour) work week shall be performed over no less than a five (5) day week of work. A 
contractor or subcontractor may work in excess of forty (40) hours a week; however, the contractor or 
subcontractor must pay overtime wages, in accordance with NRS338.020, for hours worked in excess of 
eight (8) hours in any given day.

The Contractor’s attention is directed to NRS Chapter 338, as it relates to Public Works Projects and, 
specifically, changes in the requirements for submission of certified payrolls and payment of prevailing 
wages. The Contractor shall make arrangements for submittals at the preconstruction meeting.

The Contractor shall report in writing to the City the name and address of each subcontractor whom they 
will engage for work on this project within five (5) calendar days after award of Contract. THIS SUBMITTAL 
DOES NOT RELIEVE THE CONTRACTOR OF THE SUBMITTAL REQUIREMENTS IN THESE 
SPECIFICATIONS.

The Contractor shall report in writing to the State of Nevada Labor Commissioner the name and address 
of each subcontractor whom they engage for work on this project within ten (10) calendar days after each 
subcontractor has commenced work on the project. The Contractor shall submit a copy of this information 
to the City within the same timeframe.

The Contractor shall submit certified payrolls to the City for all individuals working on this project on a 
weekly basis. The Contractor and all subcontractors are required to submit certified payroll electronically 
through the City’s LCPtracker program. Progress payment requests submitted by the Contractor will not 
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be accepted unless certified payroll submittals from the Contractor and all subcontractors are current for 
the project period covered by the pay application.

100.15.03 – REGISTRATION OF CONTRACTORS & PREQUALIFICATION REQUIREMENTS

Contractors shall be licensed in accordance with the provisions of NRS 624 for all projects.

For projects which are estimated to exceed $2.5 million in accordance with the engineer’s estimate, Bidders 
must be prequalified pursuant to NRS 338.1382(1)(a) to bid on the project. Bidders at the time of 
submission of the bid must be qualified by the State of Nevada Public Works Board and be on the State 
Public Works Board Qualified Bidder List. A bidder not prequalified is not an eligible bidder.

100.15.04 – FAIR EMPLOYMENT PRACTICES/LABOR DISCRIMINATION

Delete Standard Specification section and replace with the following:

Attention is directed to the following portion of NRS Provision 338.125. Contracts negotiated between 
Contractors and the State, or any of its political subdivisions, shall contain the following contractual 
provisions:

In connection with the performance of work under this contract, the contractor agrees not to 
discriminate against any employee or applicant for employment because of race, creed, color, national 
origin, sex, sexual orientation, gender identity or expression, or age. Such Contract shall include, but 
not be limited to, the following: Employment, upgrading, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and selection 
for training, including apprenticeship.

The Contractor further agrees to insert this provision in all subcontracts hereunder, except subcontracts 
for standard commercial supplies or raw materials.

Any violation of such provision by a contractor shall constitute a material breach of contract. As used in 
this article, sexual orientation means having or being perceived as having an orientation for heterosexuality, 
homosexuality, or bi-sexuality. Sexuality and gender identity or expression means a gender-related 
identity, appearance, expression, or behavior of a person, regardless of the person’s assigned sex at birth. 
Race includes traits associated with race, including, without limitation, hair texture and protective hairstyles.

100.15.05 – PREFERENTIAL EMPLOYMENT

Delete Standard Specification section and replace with the following:

Pursuant to NRS 338.130, in all cases where persons are employed in the construction of public works, 
preference must be given, the qualifications of the applicants being equal, first to persons who have been 
honorably discharged from the Army, Navy, Air Force, Marine Corps or Coast Guard of the United States, 
a reserve component thereof or the National Guard; and are citizens of the State of Nevada, and second 
to other citizens of the State of Nevada. If the contractor engaged on the public work is not in compliance 
with the provisions of this subsection, the contract is void, and any failure or refusal to comply with any of 
the provisions of this section renders any such contract void.
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100.15.06 – AMERICANS WITH DISABILITIES ACT

The Contractor and all subcontractors shall comply with the terms, conditions, and requirements of the 
Americans with Disabilities Act of 1990 (P.L. 101-136), 42 U.S.C. 12101, as amended and regulations 
adopted thereunder contained in CFR 26.101-36.999, inclusive, and any relevant program-specific 
regulations.

100.15.07 – PAYMENT OF SALES AND USE TAXES

The Contractor, subcontractors, or anyone who provides labor, equipment, materials, supplies or services 
must comply with applicable federal, state, and local laws, including without limitation, any applicable 
licensing requirements and requirements for the payment of sales and use taxes on equipment, materials 
and supplies provided for this project.

100.15.08 – STATE OF NEVADA BUSINESS LICENSE

NRS 338.072 provides that any subcontractor of the successful bidder who is awarded the contract must 
also hold a state business license issued pursuant to Chapter 76 of the Nevada Revised Statutes. RMC 
4.04.020 applies to subcontractors as to Business License requirements.

100.15.09 – APPRENTICES

Contractor is to comply with Nevada Revised Statutes 338.01165, enacted by the Nevada Legislature by 
passage of Senate Bill No. 207, setting forth the requirements for the use of apprentices on public works 
which requires a contractor or subcontractor to comply with certain requirements relating to the use of 
apprentices on public works.

100.16.03 – INSPECTION FACILITIES

Quality Assurance testing and inspection will be provided by the City. Quality Control shall be the 
Contractor’s responsibility. All samples shall be furnished by the Contractor without cost to the City. The 
City’s Project Manager may waive sampling and testing if adequate information, properly certified, is 
available to indicate that materials comply with the terms of specifications. Any retests due to faulty 
workmanship or materials shall be paid for by the Contractor. Specific testing requirements are contained 
in the Standard Specifications and as modified herein. Subject to NRS 338.140, the responsibility for 
ensuring that the work is constructed in strict conformance with the contract documents and specifications 
resides solely with the Contractor.

No payment shall be made to the Contractor for the cost of delay while waiting for inspection by the City’s 
Project Manager of completed work.

100.17 – MATERIALS AND WORKMANSHIP

The Contractor shall warrant equipment, material, and workmanship to be of first quality and approved by 
the City’s Project Manager and shall guarantee that the quality of material and workmanship used in the 
job will be satisfactory for a period of one year after final acceptance of the work. Any defects occurring 
during the guarantee period shall be corrected in a manner satisfactory to the City’s Project Manager. In 
the event repairs cannot be made without undue difficulty, the Contractor or his surety shall 



CITY OF RENO
2023 TALUS STREET AND SEWER REHABILITATION PROJECT
CONTRACT NUMBER F100120 SUPPLEMENTAL GENERAL PROVISIONS

100 – 14

be responsible to the City for any damages determined reasonable and consistent with the circumstances 
and acceptable to the City.

The Contractor shall furnish and assume full responsibility for all materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for 
the furnishing, performance, testing, start-up and completion of the work. All materials shall be of good 
quality and new, except as otherwise provided in the contract documents. 

The Contractor acknowledges that any damage to public or private property due to excavation, equipment 
movement or storage, foot traffic, material storage or any other contractor activity will be replaced in 
accordance with these Specifications to equal or better than previously existing conditions at the 
Contractor’s expense. Grass will be re-sodded, trees and shrubs replaced in kind, irrigation systems 
repaired or replaced, fencing restored, and any damaged or removed structures and flatwork repaired or 
replaced.

100.18 – LOCATION OF WORK, PUBLIC RELATIONS

It shall be the Contractor’s responsibility to notify, in writing, all residents and businesses adjacent to this 
project of the construction working hours and duration of work. Notification shall be provided directly to 
impacted properties (i.e. properties abutting the work) two (2) calendar days prior to beginning work at that 
location excepting notification for Monday and Tuesday work shall be provided no later than 7:00 PM 
Thursday. Notification shall be in the form of a “door hanger” or flyer that is hand-delivered by the Contractor 
to each residence/business. The Contractor shall provide a draft notification for the City’s Project 
Manager’s review prior to delivery to impacted properties.

“NO PARKING” signs shall be placed on each street no less than 48 hours in advance of work to be 
performed. Signs shall have the day or date clearly legible and shall be in good condition.

In the event of delays that require rescheduling of work, the Contractor shall re-notify impacted properties 
in the same manner as described in the paragraphs above.

100.18 – USE OF PRIVATE AND PUBLIC PROPERTY

The Contractor shall restrict their construction operations to the limits of City right-of-way and/or 
easements. The use of property for the convenience of the Contractor that is in addition to the right-of-way 
and easements provided shall be arranged by the Contractor.

The Contractor shall furnish the City, prior to the use of any public or private property by the Contractor in 
the performance of the work required under these Specifications, a grading permit for 
stockpiling/processing materials outside the public right-of-way, see Section 100.49 of this document. No 
construction activities shall commence on any private property until such permit is obtained.

Prior to acceptance of the work by the City, the Contractor shall furnish written evidence acceptable to the 
City’s Project Manager that private or public property used for construction purposes has been restored to 
an acceptable condition and all the terms of the authorization between the Contractor and the property 
owner regarding use of said property have been satisfied.

The Contractor shall take all necessary precautions to preserve private and public property in the 
immediate area of all construction locations. Complete liability shall be assumed by the Contractor for 
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any damage to private and/or public property during the execution of work. Upon completion of the work, 
all private and public property shall be, at a minimum, restored to the same or better physical condition as 
that prior to the commencement of work thereon.

100.19 – CONTRACT TIME, TIME OF COMPLETION

Delete Standard Specification section and replace with the following:

The contractor will be allowed ten (10) calendar days after the date on which the contract is awarded, 
in which to deliver the contract with the contractor’s signature affixed thereto, together with the bonds 
prescribed by law and these specifications to the agency.

The Contractor shall begin construction no earlier than the date set forth in the “Notice to Proceed.” 
Monday, April 3rd, 2023 is the anticipated start date for the project. The Contractor shall diligently prosecute 
the project to completion by Friday, November 17th, 2023. Required intermediate completion milestones 
for specific portions of the project are addressed in Section 100.21 of these Specifications. Failure to 
complete the work within the specified time requirement will subject the Contractor to liquidated damages 
in accordance with Section 100.39 of these Specifications.

Other construction projects and utility work will be in progress throughout the City during the execution of 
this project. It is the Contractor’s responsibility to coordinate this project’s schedule such that no seal coats 
shall be applied adjacent to or within the limits of other construction projects or on streets used for detours 
in the execution of the other projects until such time as the construction is completed.

100.19 – PHOTOGRAPHS AND VIDEO RECORDS

Contractor shall comply with Section 339 of these specifications for recording pre- and post-construction 
documentation. The Contractor shall submit all pre-construction documentation to the Engineer for 
approval prior to proceeding with project work. Contractor shall provide post-construction documentation 
for approval prior to substantial completion.

100.20 – BASE LINE, BENCHMARKS AND REFERENCE POINTS

Lines and grades necessary for the control of construction work will be established initially by the Owner. 
No payment will be made for the cost to the Contractor of any work or delay occasioned by providing lines, 
grades or making other necessary measurements. The Contractor shall be responsible for preserving initial 
construction survey stakes and markers necessary for control of the work for the duration of their 
usefulness. If any initial construction survey stakes or markers are lost or disturbed and need to be 
replaced, such replacement shall be by the City’s Project Manager at the expense of the Contractor. The 
Contractor shall notify the City’s Project Manager at least three (3) calendar days in advance for the need 
of survey work.

Unless otherwise specified, all supplemental stakes, in addition to those initially set by the City’s Project 
Manager for control of the work and other than the stakes deemed necessary by the City’s Project Manager 
for their own control of the work, shall be established under the responsible charge of a Professional Land 
Surveyor registered in the State of Nevada who is retained by the Contractor or other competent personnel 
as approved by the City’s Project Manager. Unless otherwise specified, the above work performed by the 
City’s Project Manager applies only to work administered by the City and subject to City inspection, control 
and approval.
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The City’s Project Manager will supply construction staking including offset and elevation of sewer main 
pipe inverts at fifty-foot (50’) intervals, and invert and rim elevation of all new manholes. Sewer station is 
based on centerline of sewer main pipe. 

The Owner will supply staking as follows:

Utilities:

1) One (1) offset stake and one (1) line stake to each sewer manhole with cut/fill to rim and all pipe invert 
elevations.

2) Sewer main line stakes at fifty-foot (50’) intervals, with cut/fill to pipe invert elevation.

The Contractor shall be responsible for verifying all tie in elevations for sewer mains, sewer laterals, and 
sewer manholes via pothole prior to construction. This information shall be shared with the Engineer and 
Owner prior to starting construction.

Roadway Stationing:

1) Offset stakes with horizontal control for stationing as per the Improvement Plans, final grades for asphalt 
shall be designated at the appropriate stationing on high-side curb line to crown.

Curb & Gutter:

1) Offset stakes with horizontal and vertical control at 25’ intervals and at centerline of driveways to the 
curb and gutter flowline. Additional staking will be provided at grade breaks in the curb and gutter as noted 
on the Improvement Plans. All driveway wings shall be constructed by hand layout with a smart level. 
Wherever possible the Contractor shall construct one full height sidewalk panel between adjacent 
driveways while maintaining less than the maximum allowable slopes of 8.33%. 

Note – Sidewalk minimum clearances and slopes shall be verified via field layout by the Contractor prior 
to placement of curb and gutter.

Pedestrian Ramps:

1) One (1) set of offset stakes at curb returns for horizontal control with cut/fill to gutter flowline at the returns 
and one (1) line only stake for centerline of ramp.

Additional Considerations:

1) Survey accuracy disclaimer – All survey shall be provided National Map Accuracy Standards. Survey 
accuracy shall be accounted for during construction and shall require the Contractor to provide grade 
setter, stringlines, and other means for grade verification prior to placement of concrete.

2) Due to the nature of rehabilitation work, the Contractor shall be required to work with the Owner and 
Engineer to accommodate the varying existing conditions. All tie-in locations between proposed 
improvements and existing improvements shall match. All other areas between the tie-in locations will 
require field adjustments to best fit the varying existing conditions while maintaining minimum slopes for 
drainage and ADA. The Contractor is expected to field calculate grades and work with the Engineer for 
final approval of grades prior to final placement.
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3)  All driveway wings, driveway aprons, pedestrian ramp wings, and sidewalk shall be constructed by 
hand layout with a smart level to ensure maximum and minimum allowable slopes are met. The limits of 
all driveway wings, pedestrian ramp wings, and sidewalk shall be by field layout. Discrepancies shall be 
brought to the Engineer prior to concrete pour.

4) The Owner will stake the above elements only once. If the stakes are disturbed during Construction, the 
charges for re-staking will be charged to the Contractor.

100.21 – PROGRESS SCHEDULE

Delete Standard Specification section and replace with the following:

The Contractor shall prepare a project schedule plan for the entire contract work and submit it to the City’s 
Project Manager at least seven (7) days prior to the Pre-Construction Meeting. The Pre-Construction 
Meeting will not commence until the City has reviewed the schedule. The project schedule shall show the 
order in which the Contractor proposes to carry out the work within the contract time in addition to showing 
the beginning and completion times for all major features of work provided in the contract. The project 
schedule shall be in the form of an arrow network, precedence diagram, or other similar schedule 
developed under a critical path method. The schedule shall outline in sufficient detail the proposed 
operations, the interrelations of the various operations and the order of performance so that the progress 
can be evaluated at any time during the contract. The network will reflect activity durations in a working 
day time frame and shall not reflect free time. The Contractor shall submit three (3) copies of the proposed 
final project schedule.

In addition to the total project schedule, the Contractor shall provide a detailed three (3) week look-ahead 
work agenda that describes the work item and time frame in the form of a bar graph, listed-itemized 
schedule or any other form agreed to by the City’s Project Manager. The agenda may be updated by 
contacting the City’s Project Manager no later than 48 hours prior to a change. The Contractor shall deliver 
the agenda for the following week to the City’s Project Manager at each weekly progress meeting or no 
later than noon Thursday. If a holiday or non-working day falls on Thursday, the agenda shall be delivered 
at or before noon on the preceding working day. If no work or a continuation of the prior week’s work is 
anticipated for the following week, an agenda indicating this shall be submitted. Each agenda shall be 
signed and dated by the construction superintendent.

Weekly progress meetings shall be scheduled at a convenient location to discuss the weekly schedule, 
work progress, construction concerns or other project matters at the City’s Project Manager’s discretion. 
The Contractor’s representative and appropriate subcontractor representatives requested by the City’s 
Project Manager shall attend.

100.21 – PHASING AND ORDER OF WORK

Delete Standard Specification section and replace with the following:

The contractor is permitted to use multiple crews, subject to the approval of the Engineer.  If multiple crews 
are utilized, construction activity shall be coordinated with all other construction activity in the area.  The 
Contractor is responsible for development and submittal of detailed traffic control plans to the City of Reno.
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Full access shall be maintained to all side streets and driveways within the contracts limits. Special 
construction sequencing may be required to maintain two-way driveway access at all times. Contractor 
may have to construct temporary improvements in order to maintain driveway access at all times for no 
direct payment. Where side streets or driveways are to be closed for any period of time, the Contractor 
shall obtain City of Reno approval, and shall ensure that an alternate access and detour is provided, 
with signage and approved traffic control devices.

The Contractor shall appoint a designated traffic control supervisor (TCS) who shall be certified by the 
American Traffic Safety Services Association (ATSSA).  The TCS shall be available at all times of the 
day or night to respond to emergency calls from the Engineer or City and shall be empowered by the 
Contractor to make immediate changes to the Contractor’s traffic control plans.

Prior to allowing public traffic back on roadway surfaces disturbed as part of this project, Contractor will 
provide paved roadway (temporary or permanent patch) as shown on the Contract Documents and 
adjust utilities and structures to interim final grade.  Temporary striping and pavement markings may 
be required and shall be placed by the Contractor, the cost of which will be included in the bid item – 
Traffic Control.  These temporary markings shall be maintained at Contractor expense until the final 
surface course is placed and final striping completed.  If applicable, all traffic detector loops shall be 
placed below the top lift of paving.

General Phasing:
Construction general phase requirements for the area identified as Sewer Rehabilitation and Street 
Rehabilitation on the Improvement plans. The general phase requirements are as follows:

a. Construction may begin no earlier than the date set forth in the “Notice to Proceed”. Anticipated 
start date for this project is Monday April 3rd, 2023.

b. Daytime work shall apply to all construction activities performed in this phase. 
c. Night time work (9 pm to 5 am) is not required for all work included in the project. 
d. Contactor shall maintain access to businesses, schools and residences at all times during 

construction.
e. Flaggers shall be provided as needed to maintain two way traffic at all times. 
f. The Contractor shall not impede normal traffic patterns outside the zone of active construction at 

all times for the duration of the project. 
g. Contactor shall maintain access to all side streets adjacent to work areas. Access may be limited 

to local traffic only with the Engineer’s approval. 
h. No work will be allowed during any Special Events unless approved by the Engineer 7 days prior 

to the event. All work shall be completed by Friday, November 17th regardless of weather days. 
Failure to complete this phase of work within the specified time requirements will subject the 
Contractor to liquidated damages in accordance with Section 100.39 of these Specifications. 

Order of Work for Construction Tasks:
It is anticipated that the contractor will work on multiple tasks (1-4) simultaneously in multiple locations 
within the project limits. However, unless otherwise directed or approved by the Engineer the work on 
each individual work area shall be performed in the following order:

Task 1: will consist of potholing to verify sewer main and private property lateral connection points, 
potholing existing utilities, verification of existing laterals, water section replacements, excavation and 
installation of new sanitary and storm/ facilities, replumbing of all private property lateral relocations if 
required, reconnection of all laterals and related appurtenances; and protection of existing utility 
facilities within the entire roadway area. In addition, the temporary patching of all trenches shall be 
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completed in this task. Roadway asphalt removal for roadway reconstruction will not be allowed during 
this task.

Task 2: will consist of removal and replacement of all portland cement concrete (PCC) improvements 
within the work area. Concrete items include but are not limited to curb, gutter, sidewalk, 
residential/commercial driveways, valley gutters, alleys, and pedestrian ramps. The Contractor shall 
protect existing utility facilities and survey monuments within the entire reconstruction area. All PCC 
improvements shall be replaced within 10 days of the start of removal.  Multiple crews may be necessary 
to complete this Task.  

Task 3: will consist of the roadway and surface restoration including but not limited to existing roadway 
excavation, proof rolling of existing subgrade, subgrade repairs, and placement of aggregate base. All 
plant mix bituminous pavement shall be placed within fifteen (15) calendar days of starting removal of 
bituminous pavement in any segment of the road.  Failure to complete the paving in the time specified 
may subject the Contractor to Liquidated Damages as described in Section 100.39 of this document.  
The final lift of paving shall be placed such that the entire roadway width in any particular roadway 
segment is paved in one paving day. 

Task 4: is the street completion phase which includes the adjustment of utility structures, replacement 
of survey monuments; placement of permanent pavement markings and striping, placement of all 
permanent signage, final landscape restoration, final work area cleanup, removal of all construction 
equipment and traffic control facilities within the entire restoration area.

The City reserves the right to alter the order of phases, sections or tasks without adjustment to the 
contract price.  If the Contractor fails to complete work within the time frame identified in the General 
Phasing section of these specifications, the Contractor may be subject to Liquidated Damages per 
section 100.39.

Contractor shall note and conform to the requirements of Section 100.01.11 – Contract time of the contract 
documents regarding for contract time extensions and weather days.

Special Events and Facility Coordination Requirements:

The following is a list of events and facilities that shall require special coordination of work schedule 
and/or traffic control:

Special Events
 Reno Biggest Little Half Marathon – April 30, 2023
 Reno River Festival – June 9-11, 2023
 Street Vibrations Spring Rally – June 2-4, 2023
 Reno Tahoe Odyssey – June 2, 2023
 Reno Rodeo – June 15-24, 2023
 Reno Rodeo Parade – June 17, 2023
 BBQ, Brews, & Blues Festival – June 16-17, 2023
 Biggest Little City Wing Festival – July 28-29, 2023
 Hot August Nights – August 1-6, 2023
 Great Reno Balloon Race – September 8-10, 2023 – NOTE: There is heavy traffic throughout 

the neighborhood during the Great Reno Balloon Races. Contractor shall be required to have 
all streets open during the event and all exposed trenches shall be temporary paved to help 
facilitate pedestrian and traffic throughout the site. Additional requirements are listed below.
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Preparation of Work Zone Areas Prior to Special Events:

Prior to completion of the last scheduled working day before special events, including, but not limited 
to those listed above, the requirements of Section 335 (Clean-Up) shall be strictly enforced. All areas 
within the work zone which will receive vehicular, bicycle, or pedestrian traffic including, but not limited 
to pavement surfaces, parking, sidewalks, pedestrian ramps, driveways, alleys and side street 
approaches shall be free of construction debris, equipment and traffic control devices to the satisfaction 
of the Engineer. 

100.22 – DELAYS

Delete Standard Specification section and replace with the following:

When delays occur due to unforeseen causes beyond the control and without the fault or negligence of the 
Contractor, including, but not restricted to acts of God, acts of the public enemy, acts of government 
agency, fires, floods, epidemics, strikes, and freight embargoes, the time for completion shall be extended 
an amount determined by the City’s Project Manager to be equivalent to the delays; provided, however, 
written request for such an extension of time is made by the Contractor within ten (10) days after the 
beginning of such delay. No allowance shall be made for delay or suspension of the work due to the fault 
of the Contractor.

100.23 – PROVISIONS FOR HANDLING EMERGENCIES

Delete Standard Specification section and replace with the following:

In the case of emergencies affecting the safety or protection of persons or the work or property at the site 
or adjacent thereto, the Contractor, without special instruction or authorization from the City’s Project 
Manager, shall be obligated to act to prevent threatened damage, injury or loss. Contractor shall give City’s 
Project Manager prompt written notice if Contractor believes that any significant changes in the work or 
variations from the contract documents have been caused thereby.

100.24 – CHANGE ORDERS – FORCE ACCOUNT

The Contractor is to submit a Labor and Material Schedule provided per Section 055 of these Specifications 
within two hours of the bid opening. The schedule is to contain a list of construction equipment, hourly rates 
of said equipment, and hourly rates of personnel proposed to be utilized on this contract. At the discretion 
of the City’s Project Manager, the schedule may be used for unanticipated extra work or agreed additional 
work added to the project.

Extra work shall be authorized by the City of Reno Project Manager and a written Authorization of 
Contingency (AOC) executed by the City and the Contractor prior to unanticipated extra work being 
performed.

No payment will be made without AOC approval.



CITY OF RENO
2023 TALUS STREET AND SEWER REHABILITATION PROJECT
CONTRACT NUMBER F100120 SUPPLEMENTAL GENERAL PROVISIONS

100 – 21

100.26 – SUSPENSION OF WORK

The City’s Project Manager will have the authority to suspend the work entirely or in part due to the failure 
of the Contractor to correct conditions unsafe for the workmen or the general public; for failure to carry out 
the provisions of the contract; for failure to carry out orders; for such periods as he may deem necessary 
due to unsuitable weather; for conditions considered unsuitable for the prosecution of the work or for any 
other reason deemed to be in the public interest.

100.27 – FAILURE TO PERFORM PROPERLY 

If, in the judgment of the City, the failure of the Contractor to prosecute the work properly places the health 
and safety of the public at risk, the City may make good such deficiencies immediately and deduct the cost 
thereof from the payment then or thereafter due the Contractor.

100.28 – DEFAULT AND TERMINATION OF CONTRACT

Delete Standard Specification section and replace with the following:

If the Contractor:

A. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or
B. Fails to perform the work with sufficient workmen and equipment or with sufficient materials to 

assure the prompt completion of said work, or
C. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew 

such work as may be rejected as unacceptable or unsuitable, or
D. Discontinues the prosecution of work, or
E. Fails to resume work which has been discontinued within a reasonable time after notice to do 

so, or
F. Becomes insolvent or is declared bankrupt or commits any act of bankruptcy or insolvency, or
G. Allows any final judgment to stand against them unsatisfied for a period of five (5) days, or
H. Makes an assignment for the benefit of creditors, or
I. Does not complete at least ninety percent (90%) of the contract work within the contract time, 

or
J. For any other cause whatsoever, fails to carry on the work in an acceptable manner, or 
K. If any required insurances are cancelled or terminated during the duration of the contract,

Then the City’s Project Manager will give notice in writing to the Contractor and his surety of such delay, 
neglect, or default.

If the Contractor or surety, within a period of ten (10) days after such notice, shall not proceed in accordance 
therewith, then the City shall have full power and authority without violating the contract, to take the 
prosecution of the work out of the hands of the Contractor and the contract shall be deemed terminated. 
The City’s Project Manager may, at his option, call upon the surety to complete the work in accordance 
with the terms of the contract; or he may take over the work, including any or all materials and equipment 
on the project as may be suitable and acceptable, and may complete the work by force account, or may 
enter into a new agreement for the completion of said contract according to the terms and provisions 
thereof, or use such other methods as, in his opinion, may be required for the completion of said contract 
in an acceptable manner.
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All costs and charges incurred by the City, together with the cost of completing the work under the contract, 
shall be deducted from any money due or which may become due said Contractor. In case such expense 
shall exceed the sum which would have been payable under the contract, then the Contractor and his 
surety shall be liable and shall pay to the City the amount of said excess.

100.31 – DATA TO BE FURNISHED BY THE CONTRACTOR, SUBMITTALS

Delete Standard Specification section and replace with the following:

Submittals covered by these Specifications shall include manufacturers’ information, samples, requests for 
substitutions, and miscellaneous work-related submittals. Submittals shall also include, but not be limited 
to, all mechanical, electrical and electronic equipment and systems, materials, reinforcing steel, fabricated 
items, and piping and conduit details. The Contractor shall furnish all contract documents, specifications, 
descriptive data, certificates, samples, tests, methods, schedules, and manufacturer’s installation and 
other instructions as specifically required in the contract documents to demonstrate fully that the materials 
and equipment to be furnished and the methods of work comply with the Specifications and intent of the 
contract documents.

The Contractor shall be responsible for the accuracy and completeness of the information contained in 
each submittal and shall assure that the material, equipment or method of work shall be as described in 
the submittal. The Contractor shall verify that all features of all products conform to the specified 
requirements. Submittal documents shall be clearly edited to indicate only those items, models, or series 
of equipment, which are being submitted for review. All extraneous materials shall be crossed out or 
otherwise obliterated. The Contractor shall ensure that there is no conflict with other submittals and notify 
the City’s Project Manager in each case where the submittal may affect the work of another contractor or 
the City. The Contractor shall coordinate submittals among their subcontractors and suppliers.

The Contractor shall coordinate submittals so that work will not be delayed. Contractor shall coordinate 
and schedule different categories of submittals, so that one will not be delayed for lack of coordination with 
another. No extension of time will be allowed because of failure to properly schedule submittals. The 
Contractor shall not proceed with work related to a submittal until the submittal process is complete.

The Contractor shall certify on each submittal transmittal document that they have reviewed the submittal, 
verified field conditions, and complied with the contract documents.

If the Contractor proposes to provide material, equipment, or method of work, which deviates from the 
contract documents, they shall indicate so under "deviations" on the transmittal form accompanying the 
submittal copies.

When the contract documents require a submittal, the Contractor shall submit four (4) copies of all 
information plus one reproducible original of all information.

Unless otherwise specified, the City’s Project Manager shall have ten (10) calendar days after receipt of 
submittal to review and comment. The City’s Project Manager shall retain the reproducible original.

Subject to NRS 338.140, review of contract documents, methods of work, or information regarding 
materials or equipment the Contractor proposes to provide, shall not relieve the Contractor of their 
responsibility for errors therein and shall not be regarded as an assumption of risks or liability by the Project 
Manager or the City, or by any officer or employee thereof, and the Contractor shall have no claim under 
the contract on account of the failure, or partial failure, of the method of work, material, or equipment so 
reviewed.
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The cost for third and subsequent submittals shall be borne by the Contractor. The cost of reviews for third 
and subsequent reviews shall be at a rate of $150 per hour for the City’s Project Manager’s time.

Contractor shall comply with these specifications for recording pre- and post-construction documentation. 
The Contractor shall submit all pre-construction documentation to the City’s Project Manager for approval 
prior to proceeding with project work. Contractor shall provide post-construction documentation for 
approval prior to substantial completion.

100.33 – PROTECTION OF PROPERTY

The Contractor shall protect against any damage to pipes, conduits, or other structures crossing the 
trenching or encountered during the execution of work and shall be responsible for any damage done to 
such pipes, structures or property resulting therefrom. If a utility is affected, the Utility Company shall be 
notified immediately by the Contractor of any damage. Contractor shall protect all existing structures and 
property from damage and shall provide bracing, shoring or other work necessary for such protection.

The Contractor shall be responsible for all damage to streets, roads, curbs, sidewalks, ditches, 
embankments, landscaping, or other public or private property, which may be caused by transporting 
equipment, materials, or workers to or from the work. Contractor shall make satisfactory and acceptable 
arrangement with the property owner and/or the City over damaged property concerning its repair or 
replacement and as specified in these Specifications.

The Contractor and their Subcontractors are solely responsible for the security of their work site. Contractor 
and their Subcontractors shall provide their own security for their work in progress and for the goods, 
products, material, equipment, systems, construction machinery, tools, devices and other items required, 
used or to be used in the execution of the work.

100.33 – SPILL CONTROL

A spill is defined as any release of raw sewage, construction water, or other liquids at the site. Spills shall 
not be permitted at any time throughout the duration of the Contract. Sewage released from the existing 
sewer system shall be considered a spill. Sewage in contact with the soil on the ground or within pits or 
excavations shall also be considered a spill.

The Contractor shall be responsible for all consequences and damages caused by a sewage spill due to 
the Contractor’s work activities. Contractor shall give both verbal and written notification to the City’s Project 
Manager immediately in the event of any sewage spill.

100.33.01 – TRAFFIC CONTROL PLANS

The Contractor shall prepare and submit to the City’s Project Manager traffic control plans for the project 
per Section 340 of these Specifications. The traffic control plans shall contain all required information 
necessary for review and approval by the City. Acceptance of the submitted traffic control plans shall in no 
way relieve the Contractor of their responsibility for safety requirements. Acceptance of the traffic control 
plans by the City indicates that the plans generally appear to conform to the Contract requirements. Such 
acceptance shall in no way be construed as confirmation of the technical accuracy or adequacy of the 
contents of the plans and shall not relieve the Contractor of the obligation to institute traffic control 
measures in full compliance with Contract requirements, and which function safely and correctly, and are 
in conformance with applicable statutes, ordinances, and regulations.
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100.33.01– PROJECT SIGNS

Two Project Signs will be required on this project. Project signs will be provided by the City of Reno and 
placed by the contractor in locations as determined by the City’s Project Manager. The Contractor will be 
required to maintain the project signs for the duration of the project, including, repair or replacement if 
damaged, removal of graffiti, or relocation for phasing of work.

100.37 – PROTECTION OF WORK AND CLEANING UP

The Contractor shall keep the work site, staging areas, storage and parking area, and Contractor’s facilities 
clean and free from rubbish and debris. Materials and equipment shall be promptly removed from the site 
when they are no longer necessary. Upon completion of the work and before final acceptance, the work 
site shall be cleared of equipment, unused materials, and rubbish to present a clean and neat appearance 
in conformance with the preconstruction condition of the site. Refer to each section of these Specifications 
for further requirements.

The Contractor shall not store equipment or materials anywhere other than locations approved by the City’s 
Project Manager. Property surrounding the work site shall be completely free of debris and rubbish at all 
times.

In the event that waste material, refuse, debris and/or rubbish have not been removed after the Contractor 
has been directed to do so, the City’s Project Manager reserves the right to have this material removed at 
the Contractor’s expense.

The Contractor shall handle paints, solvents, and other construction materials with care to prevent entry of 
contaminants into storm drains, sewers, surface waters, or soils. NO SOLID MATERIALS OR SOILS 
SHALL BE FLUSHED INTO STORM DRAINS OR SEWERS. Cleaning of these facilities shall be at the 
Contractor’s expense. In the event the Contractor does not clean the facilities to the satisfaction of the 
City’s Project Manager after the Contractor has been directed to do so, the City’s Project Manager reserves 
the right to have the facilities cleaned by others at the Contractor’s expense.

The Contractor shall install fences and/or barriers around all excavations and open structures. The barrier 
shall enclose the area and prevent unauthorized access.

The Contractor shall be responsible for preventing dirt, dust, and sediments from escaping from trucks 
departing the project site, by covering dusty loads, washing truck tires before leaving the site, or other 
reasonable methods. The Contractor shall be required to clean said streets as soon as possible, but no 
later than at the conclusion of each day’s operations. Cleaning shall be at the Contractor’s expense. Any 
violation of the requirements shall be sufficient grounds for the City’s Project Manager to order the streets 
in question cleaned at the Contractor’s expense. In the event the Contractor does not clean the streets to 
the satisfaction of the City’s Project Manager after the Contractor has been directed to do so, the City’s 
Project Manager reserves the right to have the streets cleaned by others at the Contractor’s expense.

The Contractor is responsible for immediately removing all graffiti from equipment, tools and signs on the 
worksite. 

100.37 – SECURITY FOR WORK IN PROGRESS

The Contractor is solely responsible for the security of the site. Contractor shall provide its own security 
for its work in progress and for the goods, products, material, equipment, systems, 
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construction machinery, tools, devices and other items required, used or to be used for its scope of the 
Work.

100.39 – LIQUIDATED DAMAGES/FAILURE TO COMPLETE WORK ON TIME

Time is of the essence of this contract, and in the event the construction of the work is not completed within 
the time herein specified, it is agreed that from the compensation otherwise to be paid to the contractor, 
the City may retain the sum of One Thousand Dollars ($1,000) per day for each contract calendar day 
thereafter, that the work remains uncompleted and not accepted. This sum is not a penalty, being the 
stipulated damage City will have sustained in the event of failure by the Contractor to complete the work 
within the contract time. Liquidated damages shall be cumulative for each portion of the work for which the 
specified construction completion time(s) is not met by the Contractor.

100.40 – SANITATION AND SAFETY

The Contractor shall comply with provisions of local, state and federal regulations as relates to sanitation 
and sanitary facilities. Portable sanitary facilities shall be provided at each work site location.

100.41 – PUBLIC SERVICE EQUIPMENT

The Contractor shall contact Underground Service Alert at 811 or 1-800-227-2600 a minimum of two 
working days prior to the start of construction for street or parking lot patching and adjusting service utilities 
or survey monuments.

The Contractor shall immediately notify the City’s Project Manager of any apparent or potential conflict of 
which the Contractor becomes aware between existing underground facilities and facilities to be installed 
or constructed as a part of the work required by these specifications and contract documents. Upon said 
notice, the City’s Project Manager will make a timely investigation of the apparent or potential conflict and, 
if required, will issue instructions to the Contractor for the adjustment of the existing underground facilities 
or will revise the design of the facilities to be installed, or both.

In the event damage to any existing underground facility should occur during progress of the work, the 
Contractor shall immediately notify the Project Manager and the City of the damaged facility. The 
Contractor shall be responsible for any damage to existing underground facilities which may result from 
their performance of the work and shall arrange for the timely repair of such damaged facilities at his sole 
cost and expense. The Contractor shall coordinate the temporary shutdown, support, or relocation of 
existing private utilities as determined necessary during construction with the owning utility, allowing 
adequate time for relocations as required.

100.43 – UTILITY SERVICES

All utilities required by the Contractor shall be furnished at their expense. Construction and drinking water 
for Contractor and Subcontractors shall be provided by the Contractor. Connection to fire hydrants or 
private property services for the purpose of obtaining construction water shall not be permitted.
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100.44 – TREE AND PLANT PROTECTION

If a tree or any landscaped vegetation is damaged or destroyed by construction, or by any action of the 
Contractor, the Contractor shall replace the damaged tree or plant with a healthy one of the same or similar 
species, subject to the approval of the City’s Project Manager. The replacement tree or plant shall be of 
the same size as the damaged tree or plant and will be placed at the existing grade. The Contractor shall 
bear all expenses required to establish the replacement tree or plant. The replacement tree or plant shall 
be guaranteed healthy for one (1) year after the final payment made to the Contractor. The Contractor shall 
be responsible for any tree or plant that the Contractor had replaced that is deemed unhealthy during that 
year.

100.47 – TRADE NAMES, SUBSTITUTES AND “OR EQUAL” ITEMS

Delete Standard Specification section and replace with the following:

Whenever an item of material or equipment is specified or described in the contract documents by using 
the name of a proprietary item or the name of a particular supplier, the specification or description is 
intended to establish the type, function and quality required. Unless the specification or description 
contains, or is followed by, words reading “no like, equivalent, or-equal item”, or “no substitution is 
permitted”, other items of material or equipment of other suppliers may be accepted by the City’s Project 
Manager under the following circumstances and subject to NRS 338.140:

1. Or equal:  If, in City’s Project Manager’s sole discretion, an item of material or equipment proposed 
by Contractor is functionally equal to that named and sufficiently similar so that no change in related 
work will be required, it may be considered by City’s Project Manager as an "or-equal" item.

2. Substitute items:  If, in City’s Project Manager’s sole discretion, an item of material or equipment 
proposed by Contractor does not qualify as an "or-equal" item, it will be considered a proposed 
substitute item. Contractor shall submit sufficient information to allow the City’s Project Manager to 
determine if the item of material or equipment proposed is essentially equivalent to that named and 
is an acceptable substitute. Requests for review of proposed substitute items of material or 
equipment will not be accepted from anyone other than Contractor. If Contractor wishes to furnish 
or use a substitute item of material or equipment, Contractor shall first make written application to 
City’s Project Manager for acceptance thereof, certifying that the proposed substitute will perform 
adequately and achieve the results called for by the general design, be similar in substance to that 
specified and be suited to the same use as specified. The application will state the extent, if any, 
to which the evaluation and acceptance of the proposed substitute will prejudice Contractor’s 
achievement of substantial completion on time, whether or not acceptance of the substitute for use 
in the work will require a change in any of the contract documents, to adapt the design to the 
proposed substitute and whether or not incorporation or use of the substitute in connection with the 
work is subject to payment of any license fee or royalty.

All variations of the proposed substitute from that specified will be identified in the application and 
available maintenance, repair and replacement service will be indicated. The application will also 
contain an itemized estimate of all costs or credits that will result directly or indirectly from 
acceptance of such substitute, including costs of redesign and claims of other Contractors affected 
by the resulting change, all of which will be considered by City’s Project Manager in evaluating the 
proposed substitute. City’s Project Manager may require Contractor to furnish additional data about 
the proposed substitute.
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3. Substitute construction methods or procedures:  If a specific means, method, technique, 
sequence or procedure of construction is shown or indicated in and expressly required by the 
contract documents, Contractor may furnish or utilize a substitute means, method, technique, 
sequence or procedure of construction acceptable to City’s Project Manager. Contractor shall 
submit sufficient information to allow City’s Project Manager, in Project Manager’s sole discretion, 
to determine that the substitute proposed is equivalent to that expressly called for by the contract 
documents. The procedure for review by Project Manager will be similar to that provided in item 2 
above.

All support and/or testing data provided by Contractor for any proposed "or-equal" or substitute item shall 
be at the Contractor’s expense. City’s Project Manager will be allowed a minimum of five (5) calendar days 
to evaluate each proposal and/or submittal made. The City’s Project Manager shall be sole judge of 
acceptability. A proposal and/or submittal may be denied by the City’s Project Manager without 
explanation. No "or-equal" or substitute(s) will be ordered, installed or utilized without City’s Project 
Manager’s prior written acceptance. The City may require Contractor to furnish at Contractor’s expense a 
special performance guarantee or other surety with respect to any "or-equal" or substitute. The time 
required by City’s Project Manager and/or the Project Manager’s consultants for evaluating proposed or 
submitted substitutes shall be at the Contractor’s expense. The rate for reimbursement of these services 
shall be $150.00 per hour. The charges for the evaluation shall be applied no matter if the proposed or 
submitted item is accepted or rejected.

100.48 – DISPUTE RESOLUTION

Delete Standard Specification section and replace with the following:

All claims, counterclaims, disputes and other matters in question between the City and the Contractor 
arising out of, or relating to, this contract or breach of it, unless otherwise settled, must be mediated before 
initiation of a judicial action.

Unless the parties mutually agree otherwise, mediation will be in accordance with the Construction Industry 
Mediation Procedures of the American Arbitration Association currently in effect. The American Arbitration 
Association will not be used to administer or facilitate the process or the selection of the mediators. Instead, 
the parties will mutually agree to the appointment of one mediator. If the parties cannot agree to one 
mediator, each party shall select one mediator and the two mediators will appoint a third mediator. The 
parties agree to split the mediator(s) fees and expenses. Each party shall bear their own attorney’s fees 
and other costs incurred for the mediation.

If the City is the prevailing party in litigation, unless otherwise agreed to in writing, it shall be entitled to 
an award of reasonable attorney’s fees and costs. NRS 338.640(1) applies when appropriate.

100.48.01 – REMEDY AND DAMAGES AVAILABLE TO THE CITY WHICH RESULT FROM 
CONTRACTOR’S REQUEST TO BE RELEASED FROM PERFORMANCE OF 
CONTRACT PRIOR TO ISSUANCE OF A NOTICE TO PROCEED

If a Contractor requests to be released from performance of the Contract prior to issuance of a Notice 
to Proceed, and it is determined by the City that it is in the City’s best interest to release the 
Contractor from performance of the Contract, the Contractor shall pay to the City any and all 
expenses incurred by the City as a result of the City releasing the Contractor from performance.
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100.49 – PERMITS AND LICENSES

The Prime Contractor is responsible for ensuring all subcontractors working on this project hold a current 
Reno Business License as required by Reno Municipal Code Section 4.04.020. Unless otherwise noted 
below, the Contractor is responsible for obtaining all certificates, licenses, and permits required to perform 
the work. This includes current state and local business licenses, certificates, licenses and permits for all 
on site or off site vehicles, equipment, processes, and activities associated with the work. 

100.49 – CITY OF RENO PERMITS

Building Permit - A City of Reno Building Permit shall be required by the contractor prior to performing 
the sewer service lateral work on private property.

Other permits, including special use permits, associated with staging areas and material processing yards 
may be required and are the responsibility of the contractor. No payment will be made by the City for 
permitting of staging areas and processing yards.

Excavation/Encroachment Permit – The Contractor is responsible for securing an 
excavation/encroachment permit from the City of Reno prior to construction in the City Right-of-Way. The 
Contractor is responsible for following the conditions of approval listed in the permit. In case of 
discrepancies between these contract documents and the permit conditions, these contract documents 
shall prevail. Excavation/Encroachment permit fees from the City of Reno shall be waived for this project.

Grading Permit for Stockpiling/Processing Materials Outside the Public Right-of- Way - Staging 
areas and material processing yards are the sole responsibility of the contractor. The City will not be 
responsible for obtaining permits for any staging areas or material processing yards used by the 
Contractor. By law, these areas are the responsibility of the property owner. The Contractor shall ensure 
that said property owners are aware of their responsibility when negotiating permission to use private 
property for staging operations.

Contractor shall obtain a Grading Permit for Stockpiling/Processing of Materials Outside the Public Right-
of-Way prior to use of any site on which the stockpiling/processing will occur, if it is a separate parcel from 
the site on which the construction is going to occur. The Contractor shall take all necessary precautions to 
preserve private and public property in the immediate area of work sites. Total liability shall be assumed 
by the Contractor for any damage to private and/or public property during the prosecution of work. Prior to 
acceptance of the work by the City, the Contractor shall furnish written evidence acceptable to the City’s 
Project Manager that private or public property used for construction purposes has been restored to an 
acceptable condition and all the terms of the authorization between the Contractor and the property owner 
regarding use of said property have been satisfied.

The contractor must submit a grading permit application and required attachments (i.e., site plan, SWPPP, 
etc. as listed on the grading permit checklist) to Community Development for the site on which the 
stockpiling/processing will occur.

There will be no fee waivers or payment from the City to the Contractor for any permits associated with 
Staging Areas and Material Processing Yards.
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100.49 – WASHOE COUNTY DUST CONTROL PERMIT

All construction procedures shall conform to Washoe County Air Quality Standards. Dust Control Permits 
associated with staging areas and material processing yards may be required and are the responsibility of 
the contractor. No payment will be made by the City for permitting of staging areas and processing yards.

The Contractor will also be responsible for obtaining a Dust Control Permit for any staging areas outside 
the City right-of-way used by the Contractor. By law, these areas are the responsibility of the property 
owner. The Contractor shall ensure that said property owners are aware of their responsibility when 
negotiating permission to use private property for staging operations.

The requirement of a Dust Control Permit is necessary when more than one (1) acre of bare ground is 
disturbed by construction operations and/or the grading of more than one (1) acre of aggregate surfaces. 
This requirement applies to underground work as well as surface operations.

100.49 - NDEP CONSTRUCTION STORMWATER PERMIT

All construction activities shall incorporate Nevada Department of Environmental Projection (NDEP) Best 
Management Practices for Storm Water Management in accordance with the Federal Clean Water Act.

All construction procedures shall conform to Nevada Department of Environmental Projection (NDEP) Best 
Management Practices for Storm Water Management. The contractor shall prepare a Storm Water 
Pollution Prevention Plan (SWPPP), keep it on site at all times, and modify it as needed.

The Contractor will be required to submit the NOI, pay the associated fees, and provide a copy of the 
NOI and the receipt of construction filing fees from the Nevada Department of Environmental Protection to 
the City of Reno prior to the Pre-construction Meeting.  The Contractor shall prepare a Storm Water 
Pollution Prevention Plan (SWPPP), keep it on site at all times, and modify it as needed.  

For more information please call the Storm Water Coordinator at (775) 687-9429 or look on the NDEP 
website at:  http://NDEP.nv.gov/ewpc/storm01.htm

Storm Water Coordinator 3173
Bureau of Water Pollution Control
Nevada Division of Environment Protection 
333 West Nye Lane
Carson City, Nevada  89706

100.49 - NDEP TEMPORARY DISCHARGE PERMIT

Groundwater is not anticipated to be encountered during this project. Please refer to section 600 for the 
bore pit logs for this project. In the event that temporary discharge is required, here is a summary of 
temporary discharge locations: 

Existing Storm Drain System  
 The Contractor may apply for and obtain a Temporary Discharge Permit from NDEP for 

groundwater dewatering activities to discharge to the existing storm drain. The permit can be 
applied for on-line at: https://genpermits.ndep.nv.gov/. The Contractor is responsible for paying 
all fees related to permitting. NDEP will require water sampling, testing and reporting prior to iss

http://ndep.nv.gov/ewpc/storm01.htm
https://genpermits.ndep.nv.gov/
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uance of a permit. See complete permitting requirements here: 
https://ndep.nv.gov/water/water-pollution-control/permitting/nevada-deminimis-discharge-
program.

100.49 – NOISE CONTROL

The Contractor shall perform all work in compliance with OSHA standards and in no case will noise levels 
be permitted that are greater than allowed by local laws and regulations. Noise levels shall not exceed 65 
decibels (db) at 50 feet from the operating equipment.

All internal combustion engines utilized for any purpose on this project, or associated with work on this 
project, shall be equipped with a muffler of a type recommended by the manufacturer. No internal 
combustion engine shall be operated without said muffler.

Noisy portable equipment, such as generators, compressors and/or pumps shall be equipped with sound 
abatement enclosures and devices and shall be located as far away from sensitive noise receptor areas 
as practicable. (Sensitive noise receptors are defined as occupied buildings with windows or doors facing 
the site.)  Noise barriers shall be constructed around noisy stationary construction equipment such as 
compressors, generators and pumps that are utilized at locations near (within 100 feet of) sensitive noise 
receptors as defined above during the daytime working hours and at all sites when construction is being 
completed at night.

Idling equipment not actively being used for construction purposes shall be shut off.

100.49 - ODOR CONTROL

The Contractor shall employ methods and procedures that mitigate the generation and discharge of 
objectionable odors to the surface environment during all work, including bypassing of sewage flows.

100.51 – PARTIAL PAYMENTS

For each progress payment, five percent (5%) will be held until fifty percent (50%) of the work has been 
performed. This amount will be held until one hundred percent (100%) completion and final acceptance 
of the project.

Except for cause, in accordance with NRS 338.525, no retention will be held from subsequent 
payments.

100.53 – CONTINGENT ITEMS AND INCREASED OR DECREASED QUANTITIES

Delete Standard Specification section and replace with the following:

Quantities shown on the Schedule of Prices are a calculated estimate and will be used for the purpose 
of comparing bids. Payment will be made for actual quantities furnished, installed, or constructed. An 
exception is where a specific item is identified in these specifications as a “Contingent item” in which 
case the quantity set forth on the Schedule of Prices represents no actual estimate, is nominal only, 
and may be greatly increased or decreased or reduced to zero.

https://ndep.nv.gov/water/water-pollution-control/permitting/nevada-deminimis-discharge-program
https://ndep.nv.gov/water/water-pollution-control/permitting/nevada-deminimis-discharge-program
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For major items of work not identified as contingent, a net increase or decrease in excess of 25% in the 
bid quantity may result in a negotiated change in the bid price for that item. 

100.54 – NO WAIVER OF LEGAL RIGHTS

The City shall not be precluded or stopped by any measures, estimate, or certificate made either before 
or after the completion and acceptance of the work and payment therefore, from showing the true 
amount and character of the work performed, and materials furnished by the Contractor, nor from 
showing that any such measurements, estimate, or certificate is untrue or is incorrectly made, nor that 
the work or materials do not in fact conform to the contract. The City shall not be precluded or stopped, 
notwithstanding any such measurement, estimate, or certificate, and payment in accordance therewith, 
from recovering from the Contractor or his sureties, or both, such damages as it may sustain by reason 
of his failure to comply with the terms of the contract. Neither the acceptance by the City, or any 
representative of the City, nor any payment for or acceptance of the whole or any part of the work, nor 
any extension of time, nor any possession taken by the City, shall operate as a waiver of any portion of 
the contract or any power herein reserved, or of any right to damages. A waiver of any breach of the 
contract shall not be held to be a waiver of any other or subsequent breach.

100.58 - MEASUREMENT AND PAYMENT

The scope of this section defines the items included in each bid item in the Base Bid Schedule of Prices 
of these specifications. Payment for work performed by the Contractor under these Contract Documents 
shall be made at the approved contract agreement bid price for each of the principal items as listed in 
the Base Bid Schedule of Prices. All contract prices included in the Base Bid Schedule of Prices shall 
be considered full compensation for all labor, materials, tools, equipment, overhead profit, insurance 
bonding, taxes, and all other incidentals necessary to complete the construction as shown on the 
Contract documents and/or as specified in the Contract Documents to be performed under this contract. 
Actual quantities of each item bid on a unit price basis will be determined upon completion of the 
construction in a manner described for each item in these Specifications. Payment of all items listed in 
the bid schedule will constitute full compensation for all work shown and/or specified to be performed 
under this project. All incidental and appurtenant work essential to the completion of the project in a 
workmanlike manner, including cleanup and disposal of waste or surplus material, shall be 
accomplished by the Contractor without additional cost to the City.

Measurements of the completed work will be made in place, with no allowance for waste. 
Measurements of distances will be made in a horizontal plane, unless otherwise stated. Measurements 
of areas will be made in a horizontal plane, unless otherwise stated. Widths of pavement removal areas 
and trenching will be measured as specified in these Contract Documents.

Quantities of material wasted or disposed of in a manner not called for under the Contract; or rejected 
loads of material, including material rejected after it has been placed by reason of failure of the 
Contractor to conform to the provisions of the Contract; or material not unloaded from the transporting 
vehicle; or material placed outside the lines indicated on the plans or given by the City’s Project 
Manager; or material remaining on hand after completion of the Contract, will not be paid for and such 
quantities will be deducted from the final total quantities. No compensation will be allowed for hauling 
rejected material.

Payment shall be made for the actual quantities constructed or installed; said quantities being measured 
as specified in their respective specification sections. Payment will be made for installed work only. 
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Payment will not be made for stored, uninstalled materials. Payment will only be made for items of work 
complete, in place, verified and accepted with the disturbed area fully restored and cleaned. Work items 
not specifically identified in the Proposal, but shown and specified, shall be considered incidental items. 
No additional payment will be made for incidental items.

***END OF SUPPLEMENTAL GENERAL PROVISIONS***

(THE REMAINDER OF THIS SHEET HAS BEEN INTENTIONALLY LEFT BLANK


	SpanishSpring_Construction_Contract_SR
	F100120_Bid Docs
	F100120_Bid Docs.pdf
	2023 Sewer and Street Rehab_Section 100
	SECTION 010 – NOTICE TO CONTRACTORS
	SECTION 015 – INSTRUCTIONS TO BIDDERS




	Binder1
	23-0143 SSC Proposal 20230216

	SpanishSpring_Construction_Contract_SR
	F100120_Bid Docs
	F100120_Bid Docs.pdf
	2023 Sewer and Street Rehab_Section 100
	SECTION 070 – CONTRACT


	F100120_Bid Docs.pdf
	2023 Sewer and Street Rehab_Section 100
	SECTION 100 – SUPPLEMENTAL GENERAL PROVISIONS
	100.00.01 – Standard Specifications
	100.00.02 – Standard Details
	100.00.03 – SCOPE OF WORK
	100.00.04 – CONTRACTOR COOPERATION
	100.01.11 – CONTRACT TIME
	100.01.17 – HOLIDAYS
	100.05.01 – EXAMINATION OF PLANS AND SITE
	100.05.02 – SUBSURFACE INVESTIGATION
	100.11 – AWARD OF CONTRACT OR REJECTION OF PROPOSALS
	100.11.01– PREFERENCE IN BIDDING
	100.12 – CONTRACT, PROJECT CONSTRUCTION COORDINATION
	100.13 – CONTRACT SECURITY
	100.13.01 – PERFORMANCE BOND
	100.13.02 – LABOR AND MATERIALS BOND
	100.14 – INSURANCE
	100.14.01 – Liability Insurance
	100.14.01 – Property Insurance
	100.14.02 - WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE
	100.14.03 – ACCIDENT PREVENTION AND SAFETY
	100.14.03 – DRUG/ALCOHOL PROGRAM REQUIREMENT
	100.14.03. – Confined Space Entry
	100.14.04 – INDEMNITY
	100.15.01 – PREVAILING WAGE, CERTIFIED PAYROLL
	100.15.03 – registration of contractors & prequalification requirements
	100.15.04 – Fair Employment Practices/LABOR DISCRIMINATION
	100.15.05 – PREFERENTIAL EMPLOYMENT
	100.15.06 – AMERICANS WITH DISABILITIES ACT
	100.15.07 – PAYMENT OF SALES AND USE TAXES
	100.15.08 – state of nevada business license
	100.16.03 – INSPECTION FACILITIES
	100.17 – MATERIALS AND WORKMANSHIP
	100.18 – LOCATION OF WORK, Public Relations
	100.18 – Use of Private and Public Property
	100.19 – CONTRACT TIME, Time of Completion
	100.19 – PHOTOGRAPHS AND VIDEO RECORDS
	100.20 – BASE LINE, BENCHMARKS AND REFERENCE POINTS
	100.21 – PROGRESS SCHEDULE
	100.21 – PHASING AND ORDER OF WORK
	100.22 – Delays
	100.23 – PROVISIONS FOR HANDLING EMERGENCIES
	100.24 – CHANGE ORDERS – FORCE ACCOUNT
	100.26 – SUSPENSION OF WORK
	100.27 – failure to perform properly
	100.28 – Default and Termination of Contract
	100.31 – DATA TO BE FURNISHED BY THE CONTRACTOR, SUBMITTALS
	100.33 – Protection of Property
	100.33 – SPILL CONTROL
	100.33.01 – TRAFFIC CONTROL PLANs
	100.33.01– Project SignS
	100.37 – protection of work and cleaning up
	100.37 – security for work in progress
	100.39 – Liquidated Damages/FAILURE TO COMPLETE WORK ON TIME
	100.40 – SANITATION AND SAFETY
	100.41 – public service equipment
	100.43 – Utility Services
	100.44 – TREE AND PLANT PROTECTION
	100.47 – TRADE NAMES, SUBSTITUTES AND “OR EQUAL” ITEMS
	100.48 – dispute resolution
	100.48.01 – REMEDY AND DAMAGES AVAILABLE TO THE CITY WHICH RESULT FROM CONTRACTOR’S REQUEST TO BE RELEASED FROM PERFORMANCE OF CONTRACT PRIOR TO ISSUANCE OF a NOTICE TO PROCEED
	100.49 – PERMITS AND LICENSES
	100.49 – CITY OF RENO PERMITS
	100.49 – WASHOE COUNTY DUST CONTROL PERMIT
	100.49 - NDEP CONSTRUCTION STORMWATER PERMIT
	100.49 - NDEP TEMPORARY DISCHARGE PERMIT
	100.49 – NOISE CONTROL
	100.49 - ODOR CONTROL
	100.51 – PARTIAL PAYMENTS
	100.53 – CONTINGENT ITEMS AND Increased or Decreased Quantities
	100.54 – No Waiver of Legal Rights
	100.58 - MEASUREMENT AND PAYMENT








