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SECTION 010 – NOTICE TO CONTRACTORS

Proposals Requested
By

CITY OF RENO – PUBLIC WORKS DEPARTMENT

2024 STREET REHABILITATION PROJECT – YORI AVENUE - SOUTH 
CONTRACT NUMBER F100135

PWP WA-2024-140

Proposals via PlanetBids will be received by the City of Reno until 2:00 P.M. Local Time on Thursday, 
February 22, 2024, for Contract Number F100135.

Said Proposal shall include all labor, tools, implements, machinery, materials, and any incidentals 
necessary to complete the work in the manner and time prescribed, and in strict conformity with the 
Contract Documents to the satisfaction of the City Engineer. In general, the major work items include:

Minor work on the storm drain collection system shall include but not be limited to the installation of new 
10-inch to 12-inch storm drainpipe, removal and replacement of storm drain catch basins, surface 
improvements, utility adjustments, traffic control and all miscellaneous and incidental work necessary to 
complete the project as specified. The project areas include Yori Avenue from Plumb Lane to Gentry 
Way, excluding the intersections of Linden Street, Grove Street, Apple Street, and Margrave Drive, 
Hubbard Way from Wrondel Way to South Virginia Street, Gallaway Lane from Yori Avenue to Wrondel 
Way, Stoddard Drive from Yori Avenue to end of cul-de-sac, and Flagg Drive from mid-block between 
Grove Street and Stoddard Drive up to end of cul-de-sac north of Stoddard Drive. 

The street rehabilitation shall include, but is not limited to, grading, temporary and permanent pavement 
patching, section reconstruction with removal of existing materials, placement of new asphalt and base, 
curb and gutter, sidewalks, driveways, pedestrian ramps, speed tables, pavement striping, provisions for 
traffic control for the duration of the project, root excavation and pruning, steel plate installation, 
installation of signage, and other miscellaneous work as outline in the Improvement Plans, the 
Specifications, and these General Provisions.

The Bidders attention is directed to Nevada Revised Statutes 338.0116, setting forth the 
requirements for the use of apprentices on public works which requires a contractor or 
subcontractor to comply with certain requirements relating to the use of apprentices on public 
works.

Digital copies of the plans, specifications and related documents are available through PlanetBids 
(Invitation #CP-2024-4) for downloading from the City of Reno’s website http://reno.gov/business/bids-
rfps. Only those bidders who have registered as a vendor and are included in and appear on the 
prospective bidders list may submit a bid.

The contact person for this project is Alisha Auch, P.E., Associate Civil Engineer with the City of Reno, 
and may be reached at (775) 247-2308 or aucha@reno.gov.

Adv. Reno Gazette-Journal – February 1, 2024 & February 8, 2024 
1 Proof

http://reno.gov/business/bids-rfps
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SECTION 015 – INSTRUCTIONS TO BIDDERS

2024 STREET REHABILITATION PROJECT – YORI AVENUE - SOUTH 
CONTRACT NUMBER F100135

PWP WA-2024-140

Proposals via PlanetBids will be received by the City of Reno until 2:00 P.M. Local Time on Thursday, 
February 22, 2024, for Contract Number F100135.

Said Proposal shall include all labor, tools, implements, machinery, materials, and any incidentals 
necessary to complete the work in the manner and time prescribed, and in strict conformity with the 
Contract Documents to the satisfaction of the City Engineer. In general, the major work items include:

Minor work on the storm drain collection system shall include but not be limited to the installation of new 
10-inch to 12-inch storm drain pipe, removal and replacement of storm drain catch basins, surface 
improvements, utility adjustments, traffic control and all miscellaneous and incidental work necessary to 
complete the project as specified. The project areas include Yori Avenue from Plumb Lane to Gentry 
Way, excluding the intersections of Linden Street, Grove Street, Apple Street, and Margrave Drive, 
Hubbard Way from Wrondel Way to South Virginia Street, Gallaway Lane from Yori Avenue to Wrondel 
Way, Stoddard Drive from Yori Avenue to end of cul-de-sac, and Flagg Drive from mid-block between 
Grove Street and Stoddard Drive up to end of cul-de-sac north of Stoddard Drive. 

The street rehabilitation shall include, but is not limited to, grading, temporary and permanent pavement 
patching, section reconstruction with removal of existing materials, placement of new asphalt and base, 
curb and gutter, sidewalks, driveways, pedestrian ramps, speed tables, pavement striping, provisions for 
traffic control for the duration of the project, root excavation and pruning, steel plate installation, 
installation of signage, and other miscellaneous work as outline in the Improvement Plans, the 
Specifications, and these General Provisions.

The Bidders attention is directed to Nevada Revised Statutes 338.0116, setting forth the 
requirements for the use of apprentices on public works which requires a contractor or 
subcontractor to comply with certain requirements relating to the use of apprentices on public 
works.

Digital copies of the plans, specifications and related documents are available through PlanetBids 
(Invitation #CP-2024-4) for downloading from the City of Reno’s website http://reno.gov/business/bids-
rfps. Only those bidders who have registered as a vendor and are included in and appear on the 
prospective bidders list may submit a bid.

The contact person for this project is Alisha Auch, P.E., Associate Civil Engineer with the City of 
Reno, and may be reached at (775) 247-2308 or aucha@reno.gov.

All Proposals shall be subject to and must be uploaded using the City of Reno Proposal Forms provided 
in the Contract Documents. Failure to submit the Proposal on the forms or without all forms in the 
Proposal completed will be grounds for the Proposal being rejected. 

Some errors in printing have been observed from contractors printing from Apple or Mac computers. 
Please check your documents to ensure that documents are displaying correctly prior to submittal.

All bidders shall appear on the official prospective bidders list.

http://reno.gov/business/bids-rfps
http://reno.gov/business/bids-rfps
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The City reserves the right to reject any or all Proposals.

The attention of Bidders is directed to the State Contractor’s License Law (NRS Provision 624.700 as 
amended to date).

A certified check, cashier’s check, bid bond or cash, in the amount of five percent (5%) of the total bid 
must accompany each Proposal, as a guarantee that if awarded the Contract, the Bidder will execute 
the Contract, give the two (2) bonds required, and present evidence of the required liability insurance 
and being licensed under the provisions Chapter 4.04 of the Reno Municipal Code. Said check shall be 
made payable to the City of Reno, and said bond shall be executed by an approved surety, if used. The 
provision of any such bond, check, or cash is conditioned to the effect that should the Bidder to whom 
the Contract is awarded fail to enter into the Contract in accordance with the Proposal, give the two (2) 
bonds required by said Contract, present sufficient evidence of required liability insurance and being 
licensed under the provisions of Chapter 4.04 of the Reno Municipal Code within ten (10) calendar days 
after notice of such award, the surety company shall forthwith pay the City of Reno the sum set forth in 
the bid bond, and the City shall be entitled to deposit the cash or check as liquidated damages.

The Bidder’s attention is especially directed to NRS 338.125, NRS 338.130 and NRS 613.250.

For projects which are estimated to exceed $2.5 million in accordance with the engineer’s estimate, 
Bidders must be prequalified pursuant to NRS 338.1382(1)(a) to bid on the project. Bidders at the time 
of submission of the bid must be qualified by the State of Nevada Public Works Board and be on the 
State Public Works Board Qualified Bidder List. A bidder not prequalified is not an eligible bidder.

In order to claim the benefits of NRS 338.147 or 338.1389, the bidder must attach a Certificate of 
Eligibility at the time of the proposal submittal and complete and submit the Affidavit Regarding 
Preference in bidding within 2 hours after completion of the opening of the bids.

Contractors who appear on the Nevada State Office of the Labor Commissioner’s Disqualified Contractor 
list or the Federal Government General Services Administration (GSA) System for Award Management 
(SAM) with an exclusion will not be eligible for award of the contract.

Bidders shall hold a valid State of Nevada Contractor’s License of a class corresponding to the work to 
be performed at the time the Proposal is submitted to the City of Reno. Failure to possess the appropriate 
contractor’s license at the time the Proposal is submitted will result in the Proposal being rejected.

The successful Bidder must possess a valid City of Reno Business License prior to the award of any 
Contract. RMC 4.04.020 applies to subcontractors as to Business License requirements.

NRS 338.072 provides that any subcontractor of the successful bidder who is awarded the contract must 
also hold a state business license issued pursuant to Chapter 76 of the Nevada Revised Statutes.

Bidders are advised that they must have in place a drug and alcohol policy applicable to workers who 
will be employed on this project. The policy must be an approved Federal drug and alcohol 
policy/program which provides, at a minimum, that the use of alcohol, and use, possession, transfer, and 
sale of illegal drugs, narcotics, or other unlawful substances are prohibited while working on any site in 
connection with work performed under this contract and assurances that the contractor’s subcontractors 
are required to cooperate with the contractor’s policy. Each contractor shall demonstrate compliance by 
submitting with its bid the certification form found within this document under penalty of perjury that the 
policy is in place, that it will be actively enforced and that workers who will be employed on the project 
will be subject to this policy.
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SECTION 070 – CONTRACT

CONTRACT

This agreement, made and entered into this _____________ day of____________________, 2024 in 

Reno, Nevada, by and between the City of Reno, hereinafter called the City, and

, hereinafter called the Contractor.

Witnesseth, that the Contractor agrees with the City, for the consideration and agreements hereinafter 
mentioned and contained to be made and performed by the City, and under the conditions expressed in 
two (2) bonds bearing even date with these presents, approved by the City Attorney and hereunto 
annexed, that they, the Contractor, shall and will at their own proper cost and expense, do all the work 
and furnish all the materials, necessary for the substantial construction and completion and to the 
satisfaction of the City,

2024 STREET REHABILITATION PROJECT – YORI AVENUE - SOUTH 
CONTRACT NUMBER F100135

PWP WA-2024-140

together with incidental items necessary to complete the work in strict conformity, in every part and 
particular, with the annexed plans, special provisions and technical specifications which are made a part 
hereof (Contract Documents), and in full compliance with the terms of this agreement.

And the Contractor hereby further agrees to receive and accept the unit prices set forth in the “Schedule 
of Prices” forms hereto annexed and hereby made a part of this agreement, as full compensation for 
furnishing all materials and labor, and the doing of all work, to the satisfaction of the City and in the 
manner and under the conditions hereinafter specified.

The City hereby promises and agrees with the Contractor, to employ, and does hereby employ, the 
Contractor to provide the materials and to complete all the work according to the terms and conditions 
herein contained and referred to, for the prices in the Proposal Schedule of Prices Bid form, and hereby 
contracts to pay the said Contractor at the time, in the manner, and upon the conditions set forth in the 
Contract Documents, and the said parties themselves, their heirs, executors, administrators, successors, 
and assigns, do hereby agree to the full performance of the covenants herein contained.

The Contractor further agrees that no monies payable under this contract shall be assigned by power of 
attorney, or otherwise, except upon written consent of the City.

The Contractor covenants and agrees to conform to and comply with all requirements contained in Wage 
and Equal Opportunity requirements hereto annexed and hereby made a part of this Agreement. The 
Contractor further agrees that they shall promptly repair, replace, restore or rebuild, as the City may 
determine, any finished work in which defects of materials or workmanship may appear or to which 
damage may occur, because of such defects, during a one-year period subsequent to the date of final 
acceptance.

It is further expressly agreed, by and between the parties hereto, that should there be any conflict 
between the Contract Documents and the Proposal of said Contractor, then Contract Documents shall 
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control and nothing herein shall be considered an acceptance of the said terms of said proposal 
conflicting therewith.

Furthermore, the components of the Contract Documents shall be assigned the following hierarchy, with 
the items listed in order of decreasing control as follows:

 Executed Change Orders
 Contract
 Addenda
 Special Provisions or Technical Specifications
 Supplemental General Provisions
 Proposal
 City of Reno Standard Detail Drawings
 Standard Specifications for Public Works Construction

In the event of a conflict between the Specifications and the Drawings, the more restrictive shall prevail.

The Contractor hereby further agrees to receive and accept the Contract Sum of

 Dollars

($ ), as full compensation for furnishing all materials and labor, and the 
doing of all work, to the satisfaction of the Owner, and in the manner and under the conditions 
specified in the Contract Documents.

And the said Contractor hereby further agrees that the payment of the final amount due under this 
Contract shall release the City from any and all claims or liability on account of work performed under 
this Contract other than such claims, if any, as may be specifically excepted by the Contractor in writing 
at the time final payment is made.

In witness whereof, the parties to these presents have hereunto set their hands and seals the year and 
date first above written.

ATTEST: City of Reno, Nevada

City Clerk, City of Reno Hillary L. Schieve, Mayor

I hereby certify that I have examined the written contract and find the same to be in accordance with the 
Reno Municipal Code.

By: 
(Deputy City Attorney)

CONTRACTOR’S SIGNATURE FOLLOWS ON NEXT PAGE
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CONTRACTOR’S ACKNOWLEDGEMENT

(Company Name)

(Principal Signature)

(Principal Printed Name)

CONTRACTOR’S NOTARY:

State of 

County of 

,
(Name of party signing this affidavit & Proposal Form)

known to me to be the  of
(Title)

,
(Company Name)

acknowledged to me that he executed the above instrument.

Sworn to before me this  day of , 2024.

(Notary Public)

(Stamp/Seal)
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SECTION 100 – SUPPLEMENTAL GENERAL PROVISIONS

CITY OF RENO – PUBLIC WORKS DEPARTMENT

SUPPLEMENTAL GENERAL PROVISIONS

2024 STREET REHABILITATION PROJECT – YORI AVENUE - SOUTH 
CONTRACT NUMBER F100135

PWP WA-2024-140

100.00.01 – STANDARD SPECIFICATIONS

All materials furnished and work performed shall be done in accordance with the 2012 edition of 
"Standard Specifications for Public Works Construction" (Orange Book) and any revisions thereto if not 
covered by the Supplemental General Provisions and the contract documents. The "Standard 
Specifications for Public Works Construction" are herein referred to as “Standard Specifications”. In the 
event of conflict, error, ambiguity or discrepancy between provisions of the Supplemental General 
Provisions and/or the contract documents and the Standard Specifications hereinbefore mentioned, the 
Supplemental General Provision and the contract documents shall take precedence. The Supplemental 
General Provisions are additions to the Standard Specifications unless specified as a deletion or 
replacement.

Reference to standards, specifications, manuals or codes of any technical society, organization or 
association, or to laws or regulations of any governmental authority, whether such reference be specific 
or by implication, shall mean the latest standard, specification, manual, code or laws or regulations in 
effect at the time of opening of bids, except as may be otherwise specifically stated in these contract 
documents. The contract documents shall take precedence over any provisions of any such laws or 
regulations applicable to the performance of the work unless the interpretations of the contract document 
provisions would result in violation of such law or regulation.

100.00.02 – STANDARD DETAILS

The City of Reno “Supplemental Standard Drawing Details” and any revisions thereto, herein referred to 
as “Standard Details” shall apply to this contract except as modified in the Improvement Plans and/or by 
these Specifications.

100.00.03 – SCOPE OF WORK

Minor work on the storm drain collection system shall include but not be limited to the installation of new 
10-inch to 12-inch storm drain pipe, removal and replacement of storm drain catch basins, surface 
improvements, utility adjustments, traffic control and all miscellaneous and incidental work necessary to 
complete the project as specified. The project areas include Yori Avenue from Plumb Lane to Gentry 
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Way, excluding the intersections of Linden Street, Grove Street, Apple Street, and Margrave Drive, 
Hubbard Way from Wrondel Way to South Virginia Street, Stoddard Drive from Yori Avenue to end of 
cul-de-sac west of Flagg Drive, and Flagg Drive from mid-block between Grove Street and Stoddard 
Drive up to end of cul-de-sac north of Stoddard Drive. 

The street rehabilitation shall include, but is not limited to, grading, temporary and permanent pavement 
patching, section reconstruction with removal of existing materials, placement of new asphalt and base, 
curb and gutter, sidewalks, driveways, pedestrian ramps, speed tables, pavement striping, provisions for 
traffic control for the duration of the project, root excavation and pruning, steel plate installation, 
installation of signage, and other miscellaneous work as outline in the Improvement Plans, the 
Specifications, and these General Provisions. 

Contract prices in the “Schedule of Prices” forms shall be considered full compensation for all labor, 
materials, tools, equipment, overhead profit, insurance bonding, taxes, and all other incidentals 
necessary to complete the construction as shown on the Improvement Plans and/or as specified in 
Contract Documents under this Contract. Actual installed quantities of each item proposed on a unit price 
basis will be determined during construction in the manner set up for each proposed item in these 
Specifications. Payment for all items in the “Schedule of Prices” forms will constitute full compensation 
for all work shown and/or specified to be performed under this project.

100.00.04 – CONTRACTOR COOPERATION

Special Construction phasing/order of work shall be per Section 100.21 of these specifications. The 
Contractor should note that, in addition to this Contract, there may be other contractors executing 
construction contracts for other agencies in the area. In the event of concurrent work, it shall be the 
responsibility of the Contractor to coordinate operations in such manner so that all requirements, 
restrictions and stipulations specified in these Contract Documents are met.

100.01.11 – CONTRACT TIME

This is a TWO HUNDRED (200) calendar day contract. The contractor shall comply with the 
requirements set forth in Section 100.21 – Phasing, Order of Work and Traffic Control Considerations. 
The Contract time includes up to five (5) weather days. In the event of additional weather delay exceeding 
the five (5) allocated, one calendar day will be extended to the contract and the contract end date will 
extend. Where used within this document, the following definitions shall apply to weather days, the hours, 
and days of operation:

Normal Working Hours and Days: From 7:00 AM to 5:00 PM, Monday through Friday, excluding holidays. 
This applies to equipment start up and operation of all equipment.

Night Time Hours: Night work will not be allowed for this project.

Weekend Working Hours: From 7:00 PM Friday to 5:00 AM Monday, excluding Holidays.

Weather Day: A weather day will be defined as delays caused by the effects of rains or other inclement 
weather conditions, related adverse soil conditions or suspension of operations that prevent the 
Contractor from productively performing controlling items of work resulting in:
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1. The Contractor being unable to work at least 50% of the normal work day on pre-determined 
controlling work items; or

2. The Contractor must make major repairs to work damaged by weather, provided that the damage 
is not attributable to the Contractor’s failure to perform or neglect; and provided that the 
Contractor was unable to work at least 50% of the normal workday on pre-determined controlling 
work items.

If the Contractor intends to seek approval to perform contract work outside normal working hours and/or 
working days such approval must be obtained from the Engineer at least forty-eight (48) hours prior to 
commencing such work.

If the Contractor intends to seek approval to perform contract work on Saturday or Sunday, approval 
must be obtained by the Monday preceding work on the Saturday or Sunday for which work is planned. 
If the Contractor intends to seek approval to perform work on a legal holiday, they must obtain such 
approval from the Engineer at least seven (7) days in advance.

The Contractor shall be responsible for any services, costs, overtime, etc., incurred by City for work 
performed on legal holidays and outside the normal working hours and days.

100.01.17 – HOLIDAYS 

Delete Standard Specification section and replace with the following:

No contract work shall be performed on the following legal holidays recognized by the City unless 
approved by the Engineer:

New Year’s Day (January 1)
Martin Luther King Day (3rd Monday in January)
President’s Day (3rd Monday in February)
Memorial Day (Last Monday in May)
Juneteenth (June 19)
Independence Day (July 4)
Labor Day (1st Monday in September)
Nevada Day (Last Friday in October)
Veteran’s Day (November 11)
Thanksgiving Day (4th Thursday in November)
Day after Thanksgiving Day (4th Friday in November)
Christmas Day (December 25)
Other days declared by the President of the United States, Governor of Nevada

100.05.01 – EXAMINATION OF PLANS AND SITE

Delete Standard Specification section and replace with the following:

Each Bidder shall visit the site of the proposed work and become fully acquainted with conditions relating 
to construction and labor so that the Bidder may fully understand the vehicle and pedestrian traffic 
volumes, special access requirements to businesses, existing conditions relating to lateral locations, 
facilities, difficulties, and restrictions attending the execution of the work under the Contract. Bidder shall 
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thoroughly examine and be familiar with the drawings and Specifications. The failure of any Bidder to 
receive or examine any form, instrument, addendum or other document or to visit the site and become 
acquainted with conditions there existing shall in no way relieve any obligations with respect to the 
Bidder’s proposal or to the Contract.

100.05.02 – SUBSURFACE INVESTIGATION

A geotechnical investigation was performed by Lumos and Associates, Inc. and the subsurface bore 
logs have been included in Section 600 of these documents. These bore logs are presented for the 
guidance of Bidders. Presentation of subsurface information does not constitute a guarantee of 
subsurface conditions. The Contractor is cautioned that they may encounter large boulders, hard rock 
excavation and/or ground water during trench excavation. Special construction techniques and additional 
permanent asphalt patching/surface restoration may be necessary and will be considered normal for this 
construction. No additional compensation will be allowed to the Contractor for the removal of large 
boulders during excavation activities. Clays encountered during construction may require over-
excavation and replacement with suitable materials as directed by the Engineer.

100.11 – AWARD OF CONTRACT OR REJECTION OF PROPOSALS

Delete Standard Specification section and replace with the following:

If the award is made, the City will award the contract to the lowest responsive and responsible bidder 
who complies with the instructions in these contract documents. The award, if made, will be within ninety 
(90) calendar days after the opening of the proposal.

The City reserves the right to reject any or all proposals. The competency and responsibility of Bidder 
as evidenced by the information accompanying the proposal, which will be subject to verification, will be 
considered in making the award. The proposal may be rejected if the unit prices contained in the proposal 
are unbalanced, either in excess or below reasonable cost analysis.

The City reserves the right to waive requirements relating to minor irregularities in the proposal 
documents when it is deemed to be in the best interests of the City to do so.

Before any contract is awarded, the bidder may be required to furnish a complete statement of origin, 
composition, and manufacture of any or all materials to be used in the construction of the work, together 
with samples, if required by the Specifications to determine their quality and fitness for the work.

100.11.01– PREFERENCE IN BIDDING

Pursuant to Chapter 338 of the Nevada Revised Statutes 338.0117 and 338.147, to qualify to receive a 
preference in bidding a contractor must submit within 2 hours after the completion of the opening of the 
bids, a signed affidavit which certifies that for the duration of the project the following will be:

At least 50 percent of all workers employed on the public work, including, without limitation, any 
employees of the contractor, applicant or design-build team and of any subcontractor engaged on 
the public work, collectively and not on any specific day, will hold a valid driver’s license or 
identification card issued by the Department of Motor Vehicles of the State of Nevada;
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All vehicles used primarily for the public work will be:
(1) Registered and partially apportioned to Nevada pursuant to the International Registration 

Plan, as adopted by the Department of Motor Vehicles pursuant to NRS 706.826; or 
(2) Registered in this State;

At least 50 percent of the design professionals working on the public work, including, without 
limitation, any employees of the contractor, applicant or design build team and of any subcontractor 
engaged on the public work, collectively and not on any specific day, will have a valid driver’s license 
or identification card issued by the Department of Motor Vehicles of the State of Nevada;

The contractor, applicant or design-build team and any subcontractor engaged on the public work 
will maintain and make available for inspection within this State his or her records concerning payroll 
relating to the public work.

A failure to comply with any requirement of NRS 338.0117 entitles the public body to a penalty 
pursuant to Subsections 5 and 6 of NRS 338.0117.

100.12 – CONTRACT, PROJECT CONSTRUCTION COORDINATION

The Bidder to whom award is made shall execute a written Contract with the City of Reno within ten 
(10) calendar days after the date on which the Contract is awarded.

At the preconstruction meeting, the Contractor shall designate a representative who will be on the job or 
available for communication at all times during construction. The Contractor’s representative shall be 
available twenty-four (24) hours a day by mobile telephone, home telephone, answering service, pager, 
or other means acceptable to the Engineer. The representative shall be the contact person representing 
the Contractor and shall be capable of giving direct field orders as the need arises and addressing 
property owner concerns. Official job communication shall be conducted between the Contractor’s 
representative and the Engineer. It is the intent of this Contract that the Contractor’s representative shall 
be the same person for the entire duration of the project. A proposed change of the Contractor’s 
representative during the course of the project is subject to approval by the City.

100.13 – CONTRACT SECURITY

The successful bidder shall, at the time of signing the Contract, furnish the following listed bonds of a 
surety company or companies authorized to do business in the State of Nevada and satisfactory to the 
City of Reno. The bonds shall be made payable to the City of Reno.

100.13.01 – PERFORMANCE BOND

A bond in an amount equal to 100 percent of the full amount of the Contract, as surety for the faithful 
performance of the Contract, and for the fulfillment of such other requirements as may be provided by 
law shall be required. The faithful performance bond shall remain in effect for one (1) year after final 
payment has been accepted by the Contractor.
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100.13.02 – LABOR AND MATERIALS BOND

A bond in an amount equal to 100 percent of the full amount of the Contract as surety for the payment 
of materials and labor costs for which the Contractor has obligated themselves will be required.

100.14 – INSURANCE

Delete Standard Specification section and replace with the following:

Each insurance policy shall bear at least thirty (30) day written notice of cancellation to the certificate 
holder for any reason other than non-payment of premium which shall bear at least ten (10) day written 
notice of cancellation.

If the city is notified prior to completion of this contract, that any required insurance is or will be no longer 
in effect or is scheduled to be cancelled, the city will issue a notice that if insurance is not reinstated prior 
to expiration of the policy the work will be suspended. It will be the sole responsibility of the contractor to 
re-establish any and all insurances no longer in effect and provide a copy of current insurance to the 
Engineer before contractor is allowed to continue work on the jobsite. The insurance must be the same 
coverage as the original insurance required by this contract. The contractor is not allowed to do any work 
until it receives a written notice from the city to resume work. The city will not bear any costs associated 
with the work stoppage due to the lapse in insurance, nor any costs associated with any mobilization or 
de-mobilization incurred by the contractor due to the insurance lapse. Working days will remain in effect 
during this time and will continue to count as if the contractor was still working.

If the insurance is not re-established prior to the cancellation date, the contractor will be considered 
in breach of contract and the contract will be terminated pursuant to Section 100.28.

Insurance requirements which shall remain in full force until the final acceptance.

100.14.01 – LIABILITY INSURANCE

Delete Standard Specifications section and replace with the following:

At all times during the agreement term, Contractor shall procure and maintain, at its sole expense, the 
following insurance coverage unless waived in writing:

Commercial General Liability at least as broad as Insurance Services Office Commercial General 
Liability Coverage "occurrence" form CG 00 01 04 13 or an equivalent form. The Comprehensive 
General Liability Coverage shall include, but is not limited to, liability coverage arising from premises, 
operations, independent contractors, products and completed operations, personal and advertising, 
injury, blanket contractual liability and broad form property damage. 

The following coverage shall not be limited, by endorsement or otherwise:

1. Contractual liability coverage, including the definition of "Insured Contract" and the contractual 
liability exception to the employer’s liability exclusion.

2. Completed operations coverage, including the subcontractor exception to the "damage to 'your 
work'" exclusion.
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3. The provisions of Subparts (5) and (6) of the "damage to property" exclusion pertaining to "that 
particular part…" in ISO form CG 00 01 04 13.

If any underground work will be performed, the policy limits shall be no less than $2,000,000 per 
occurrence, $4,000,000 general aggregate and $4,000,000 products-completed operations aggregate 
and shall be endorsed to include electronic data liability coverage form CG 04 37 (or equivalent). 

In addition, Explosion, Collapse, Pollution and Underground coverage must be reflected in the insurance 
certificates and shall be no less than $2,000,000 per occurrence, $4,000,000 general aggregate and 
$4,000,000 products-completed operations aggregate. 

The Contractor shall maintain limits of no less than $2,000,000 per occurrence, $4,000,000 general 
aggregate and $4,000,000 products-completed operations aggregate, or the amounts customarily 
carried by the Contractor, whichever are greater. The general aggregate limit shall apply on a per project 
or location basis.

The policy shall include the City, including its elected officials, officers, employees, agents and volunteers 
as additional insureds with respect to liability arising out of the activities performed by or on behalf of the 
Contractor, including the insured’s general supervision of the Contractor, products and completed 
operations of the Contractor and for premises owned, occupied or used by the Contractor. The coverage 
shall contain no special limitations on the scope of protection afforded to the additional insureds.

The Additional Insured Endorsements for General Liability shall be at least as broad as the 
unmodified ISO CG 20 10 04 13 and ISO CG 20 37 04 13 endorsements, or equivalent, including 
additional insured coverage for the Contractor’s premises, operations products and completed 
operations exposures. The certificate shall confirm Excess Liability is following form.

The Contractor shall obtain and maintain Completed Operations Liability Insurance through the 
statute of repose after completion of the Project. The limit of Completed Operations Liability 
Insurance coverage shall be the same as the limit for General Liability. 

The Contractor’s insurance coverage shall be considered primary insurance. Any insurance or self-
insurance maintained by the City shall be excess of the Contractor’s insurance and shall not contribute 
in any way.

The Contractor’s insurance shall apply separately to each insured against whom claim is made or suit is 
brought, except with respect to the limits of the insurer's liability.

Any failure by the Contractor to comply with reporting provisions of the policies shall not affect its 
obligations to the additional insureds.

The Contractor shall furnish the City a policy or certificate of liability insurance issued by an authorized 
representative of the insurance carrier including policy forms and endorsements confirming the required 
coverage. The contract number and name of contract for this project shall be included on the certificate.

This contract includes work that may result in exposure to “hazardous material” as this term is defined 
by applicable law, including, but not limited to waste, asbestos, fungi, bacterial, and mold. 

Automobile Coverage at least as broad as Insurance Services Office Business Auto Coverage form 
CA 00 01 10 13 or an equivalent form covering Automobile Liability Symbol 1 "Any Auto". In lieu of a 
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separate Business Auto Liability Policy, the City may agree to accept Auto Liability covered in the 
General Liability Policy, if non owned and hired auto liability are included. 

The Contractor shall maintain limits of no less than $1,000,000 or the amount customarily carried by the 
contractor, whichever is greater, combined single limit per accident for bodily injury and property 
damage. No aggregate limit may apply.

The Contractor’s policies shall be endorsed to provide a thirty (30) day written notice of cancellation to 
the certificate holder for any reason other than non-payment of premium which shall bear at least ten 
(10) day written notice of cancellation.

Certificate Holder: City of Reno
P.O. Box 1900
Reno, NV 89505

Acceptability of Insurers:  Insurance is to be placed with an A.M. Best Company, Inc. rating level of A- 
or better, financial size category of VIII or better, or otherwise approved by the City in its sole discretion. 
City reserves the right to require that Contractor’s insurer be a licensed and admitted insurer in the State 
of Nevada, or on the Insurance Commissioner’s approved but not admitted lists. 

The Contractor shall include all subcontractors as insureds under its policy or it shall require its 
subcontractors to maintain separate liability coverages and limits as set forth herein.

100.14.01 – PROPERTY INSURANCE

The Contractor shall purchase and maintain property insurance for his property located at the project 
site.

This policy shall provide for a waiver of subrogation in favor of the City and Contractor.

The insurance shall remain in effect until final acceptance by the City.

Acceptability of Insurers:  Insurance is to be placed with an A.M. Best Company, Inc rating level of A- or 
better, financial size category VIII or better, or otherwise approved by the City in its sole discretion. City 
reserves the right to require that Contractor’s insurer be a licensed and admitted insurer in the State of 
Nevada or on the Insurance Commissioner’s approved but not admitted lists.

100.14.02 - WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE

The Contractor shall purchase and maintain Workers’ Compensation and Employer’s Liability 
insurance at least as broad as National Council on Compensation Insurance (NCCI) policy form WC 
00 00 00 B 07/11, or equivalent, providing coverage meeting the requirements of the Workers’ 
Compensation law of the State of Nevada. 

The policy shall include an endorsement waiving the insurance company’s rights of subrogation 
against the City. This endorsement shall be at least as broad as National Council on Compensation 
Insurance (NCCI) Waiver of Our Right to Recover from Others Endorsement form WC 00 03 13.
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It is understood and agreed that there shall be no Worker’s Compensation and Employer’s Liability 
coverage provided for the Contractor or any subcontractor by the City. The Contractor, and any 
subcontractor(s), shall procure, pay for and maintain required coverage. The Contractor agrees, as a 
precondition to the performance of any work under this Contract and a precondition to any obligation 
of the City to make any payment under this Contract, to provide the City with certificates issued by 
an insurance company that shows compliance with this Contract and Nevada Revised Statutes (NRS) 
616B.627 and 617.210, respectively. Should the Contractor be self-funded, the Contractor shall so 
notify the City in writing prior to the signing of a Contract. The City reserves the right to accept or 
reject a self-funded Contractor and to approve the amount of any self-insured retentions. The 
Contractor agrees that the City is entitled to obtain additional documentation, financial or otherwise, 
for review prior to entering into a contract with the self-funded contractor.

Upon completion of the project, the Contractor shall, if requested by the City, provide the City with a 
Final Certificate for itself and each subcontractor showing that the Contractor and each subcontractor 
had maintained the required insurance by paying all premiums due throughout the entire course of 
the project. If the Contractor or subcontractor is a sole proprietor, coverage for the sole proprietor 
must be purchased and evidence of coverage must appear on the Certificate of Insurance and Final 
Certificate.

Worker’s Compensation and Employer’s Liability: Workers’ Compensation coverage shall be 
provided with statutory limits in the State of Nevada. Employer’s Liability limits of $1,000,000 each 
accident, $1,000,000 each employee for disease and $1,000,000 policy limit for disease.

If the Contractor fails to make payment for the workmen’s compensation insurance, the City will 
immediately make payment and deduct the cost thereof from the payment then or thereafter due the 
Contractor.

100.14.03 – ACCIDENT PREVENTION AND SAFETY

This Section specifies procedures for complying with applicable laws and regulations related to worker 
safety and health. It is not the intent of the City to develop, manage, direct, and/or administer the safety 
and health programs of contractors or in any way assume the responsibility for the safety and health of 
their employees. It is required that all contractors adhere to applicable federal, state, and local safety 
and health standards.

The Contractor shall comply with the Federal Contract Work Hours and Safety Standards Act, as set 
forth in Title 29, CFR. Copies of the regulations may be obtained at www.ecfr.gov.

The Contractor shall comply with the provisions of the State of Nevada Occupational Safety and Health 
Act and Federal Occupational Safety and Health Act, as amended.

The Contractor shall provide all safeguards, safety devices, and protective equipment and take any other 
needed actions, on their own responsibility, reasonably necessary to protect the life and the health of 
employees on the job, the safety of the public, and to protect property in connection with the performance 
of the work covered by this contract.

It is not the intent of the City to list and identify all applicable safety codes, standards, and/or regulations 
requiring compliance by the Contractor and their subcontractor groups. Contractors and their 
subcontractors shall be solely responsible for identifying and determining all safety codes, standards, 
and regulations which are applicable to the work.
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The Contractor shall notify the Engineer immediately of all incidents involving personal injury and/or 
property damage. Provide a written report known as the Incident Report within 24 hours of any incident. 
Report for each incident occurrence shall include:

1. Description of event
2. Names of personnel involved
3. Description of injuries and treatment required (short term and long term)
4. Description of property damage
5. Site visits and inspections of other agencies as a result of an incident. Include names of the 

persons, purpose of the visit, and any other pertinent information.

100.14.03 – DRUG/ALCOHOL PROGRAM REQUIREMENT

In order to be eligible to perform work on a City of Reno Public Works Construction Project, contractors 
are to have in place a drug and alcohol policy applicable to workers who will be employed on such 
project. This requirement is a reasonable precaution to ensure a safe and drug-free environment on City 
of Reno Public Works Construction Projects.

The policy is to be an approved Federal drug and alcohol policy/program which provides, at a minimum, 
that the use of alcohol, and use, possession, transfer, or sale of illegal drugs, narcotics, or other unlawful 
substances is prohibited while working on any site in connection with work performed under this Contract 
and assurance that the Contractor’s subcontractors are required to cooperate with the Contractor’s 
policy.

The Contractor shall demonstrate compliance with this provision by submitting an affidavit of certification 
for drug and alcohol policy with their bid under penalty of perjury that the policy is in place, will be actively 
enforced, and that workers who will be employed on the project will be subject to the policy.

The City of Reno may review the Contractor’s record of its drug and alcohol policy at any time during the 
period following award of the bid up to and including completion of the project in order to determine 
whether the policy is in place.

Failure to maintain a policy may result in suspension of the Contract, pending proof of compliance by the 
Contractor, at no cost to the City of Reno.

The Contractor shall indemnify, defend and hold the City of Reno harmless against any and all claims, 
demands, suits or liabilities that may arise out of or is in any way related to Contractor’s application or 
non-application of their drug and alcohol policy.

100.14.03. – CONFINED SPACE ENTRY

The Contractor shall be required to comply with U.S. Department of Labor, Occupational Safety and 
Health Administration (OSHA) regulations, as outlined in the 29 CFR Parts 1910; “Permit-Required 
Confined Spaces for General Industry; Final Rule”. The Contractor shall submit, at the pre-construction 
meeting, a written plan for confined space entry and written documentation that its employees have been 
trained in confined space entry procedures. The plan shall include emergency rescue operations. The 
documentation shall include the specific names of the trained employees and their training records. 
Failure to fully comply with this specification during construction may result in a work stoppage until 
corrective action has been taken. Any work stoppage shall be at the Contractor’s expense. Such 
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suspension time shall count against the Contractor’s total number of project calendar days under the 
Contract.

100.14.04 – INDEMNITY

Delete Standard Specification section and replace with the following:

To the fullest extent permitted by laws and regulations the Contractor shall assume the defense of, 
indemnify and hold harmless the City and its Officers, Employees, and Consultants from all suits, actions, 
or claims of any character brought because of any injuries or damage received or sustained by any 
person, persons, or property on account of the operations of the said Contractor; any act or omission of 
Contractor arising from the work performed; or on account of or in consequence of any neglect in 
safeguarding the work; or the use of unacceptable materials in constructing the work; or because of any 
claims or amount recovered under the “Workman’s Compensation Act”, or any other law, ordinance, 
order, or decree. The money due the said Contractor under and by virtue of this Contract as may be 
considered necessary by the Engineer for such purpose, may be retained for use of City or in case no 
money is due, his surety may be held until such suit or suits, action or actions, claim or claims for the 
injuries or damages as aforesaid shall have been settled and suitable evidence to that effect furnished 
to the Engineer; except that money due the Contractor will not be withheld when the Contractor produces 
satisfactory evidence that he is adequately protected by public liability and property damage insurance.

Reimbursement to the Contractor by the City in whole or in part for costs of protecting traffic shall not 
serve to relieve the Contractor of their responsibility as set forth in the Standard Specifications and these 
Supplemental General Provisions.

The Contractor guarantees the payment of all just claims for materials, supplies, and labor, and all other 
just claims against their, or any, subcontractor in connection with this Contract.

100.15.01 – PREVAILING WAGE, CERTIFIED PAYROLL

Delete Standard Specification section and replace with the following:

This project is subject to prevailing wage rates in accordance with Nevada Revised Statues Chapter 
338. The prevailing wage rates for Washoe County, as established by the Nevada State Labor 
Commission, shall be paid for all classifications of labor. The Contractor is responsible for verifying 
and adhering to all prevailing wage rates. Pursuant to (NRS 338.030 (9)), the prevailing rates of 
wages are the rates in effect at the time of the opening of bids and will be paid as provided in Assembly 
Bill No. 190 and will be included in the conformed contract documents.
A forty-hour (40-hour) work week shall be performed over no less than a five (5) day week of work. A 
contractor or subcontractor may work in excess of forty (40) hours a week; however the contractor or 
subcontractor must pay overtime wages, in accordance with NRS338.020, for hours worked in excess 
of eight (8) hours in any given day.

The Contractor’s attention is directed to NRS Chapter 338, as it relates to Public Works Projects and, 
specifically, changes in the requirements for submission of certified payrolls and payment of prevailing 
wages. The Contractor shall make arrangements for submittals at the preconstruction meeting.

The Contractor shall report in writing to the City the name and address of each subcontractor whom they 
will engage for work on this project within five (5) calendar days after award of Contract. THIS 
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SUBMITTAL DOES NOT RELIEVE THE CONTRACTOR OF THE SUBMITTAL REQUIREMENTS IN 
THESE SPECIFICATIONS.

The Contractor shall report in writing to the State of Nevada Labor Commissioner the name and address 
of each subcontractor whom they engage for work on this project within ten (10) calendar days after 
each subcontractor has commenced work on the project. The Contractor shall submit a copy of this 
information to the City within the same timeframe.

The Contractor shall submit certified payrolls to the City for all individuals working on this project on a 
weekly basis. The Contractor and all subcontractors are required to submit certified payroll electronically 
through the City’s LCPtracker program. Progress payment requests submitted by the Contractor will not 
be accepted unless certified payroll submittals from the Contractor and all subcontractors are current for 
the project period covered by the pay application.

100.15.03 – REGISTRATION OF CONTRACTORS & PREQUALIFICATION REQUIREMENTS

Contractors shall be licensed in accordance with the provisions of NRS 624 for all projects.

For projects which are estimated to exceed $2.5 million in accordance with the engineer’s estimate, 
Bidders must be prequalified pursuant to NRS 338.1382(1)(a) to bid on the project. Bidders at the time 
of submission of the bid must be qualified by the State of Nevada Public Works Board and be on the 
State Public Works Board Qualified Bidder List. A bidder not prequalified is not an eligible bidder.

100.15.04 – FAIR EMPLOYMENT PRACTICES/LABOR DISCRIMINATION

Delete Standard Specification section and replace with the following:

Attention is directed to the following portion of NRS Provision 338.125. Contracts negotiated between 
Contractors and the State, or any of its political subdivisions, shall contain the following contractual 
provisions:

In connection with the performance of work under this contract, the contractor agrees not to 
discriminate against any employee or applicant for employment because of race, creed, color, 
national origin, sex, sexual orientation, gender identity or expression, or age. Such Contract shall 
include, but not be limited to, the following: Employment, upgrading, demotion or transfer, recruitment 
or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and 
selection for training, including apprenticeship.

The Contractor further agrees to insert this provision in all subcontracts hereunder, except 
subcontracts for standard commercial supplies or raw materials.

Any violation of such provision by a contractor shall constitute a material breach of contract. As used in 
this article, sexual orientation means having or being perceived as having an orientation for 
heterosexuality, homosexuality, or bi-sexuality. Sexuality and gender identity or expression means a 
gender-related identity, appearance, expression, or behavior of a person, regardless of the person’s 
assigned sex at birth. Race includes traits associated with race, including, without limitation, hair texture 
and protective hairstyles.
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100.15.05 – PREFERENTIAL EMPLOYMENT

Delete Standard Specification section and replace with the following:

Pursuant to NRS 338.130, in all cases where persons are employed in the construction of public works, 
preference must be given, the qualifications of the applicants being equal, first to persons who have been 
honorably discharged from the Army, Navy, Air Force, Marine Corps or Coast Guard of the United States, 
a reserve component thereof or the National Guard; and are citizens of the State of Nevada, and second 
to other citizens of the State of Nevada. If the contractor engaged on the public work is not in compliance 
with the provisions of this subsection, the contract is void, and any failure or refusal to comply with any 
of the provisions of this section renders any such contract void.

100.15.06 – AMERICANS WITH DISABILITIES ACT

The Contractor and all subcontractors shall comply with the terms, conditions, and requirements of the 
Americans with Disabilities Act of 1990 (P.L. 101-136), 42 U.S.C. 12101, as amended and regulations 
adopted thereunder contained in CFR 26.101-36.999, inclusive, and any relevant program-specific 
regulations.

100.15.07 – PAYMENT OF SALES AND USE TAXES

The Contractor, subcontractors, or anyone who provides labor, equipment, materials, supplies or 
services must comply with applicable federal, state, and local laws, including without limitation, any 
applicable licensing requirements and requirements for the payment of sales and use taxes on 
equipment, materials and supplies provided for this project.

100.15.08 – STATE OF NEVADA BUSINESS LICENSE

NRS 338.072 provides that any subcontractor of the successful bidder who is awarded the contract must 
also hold a state business license issued pursuant to Chapter 76 of the Nevada Revised Statutes. RMC 
4.04.020 applies to subcontractors as to Business License requirements.

100.15.09 – APPRENTICES

Contractor is to comply with Nevada Revised Statutes 338.0116, enacted by the Nevada Legislature by 
passage of Senate Bill No. 82, setting forth the requirements for the use of apprentices on public works 
which requires a contractor or subcontractor to comply with certain requirements relating to the use of 
apprentices on public works.

100.16.03 – INSPECTION FACILITIES

Quality Assurance testing and inspection will be provided by the City. Quality Control shall be the 
Contractor’s responsibility. All samples shall be furnished by the Contractor without cost to the City. The 
City’s Project Manager may waive sampling and testing if adequate information, properly certified, is 
available to indicate that materials comply with the terms of specifications. Any retests due to faulty 
workmanship or materials shall be paid for by the Contractor. Specific testing requirements are contained 
in the Standard Specifications and as modified herein. Subject to NRS 338.140, the responsibility for 
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ensuring that the work is constructed in strict conformance with the contract documents and 
specifications resides solely with the Contractor.

No payment shall be made to the Contractor for the cost of delay while waiting for inspection by the City’s 
Project Manager of completed work.

100.17 – MATERIALS AND WORKMANSHIP

The Contractor shall warrant equipment, material, and workmanship to be of first quality and approved 
by the Engineer and shall guarantee that the quality of material and workmanship used in the job will be 
satisfactory for a period of one year after final acceptance of the work. Any defects occurring during the 
guarantee period shall be corrected in a manner satisfactory to the Engineer. In the event repairs cannot 
be made without undue difficulty, the Contractor or his surety shall be responsible to the City for any 
damages determined reasonable and consistent with the circumstances and acceptable to the City.

The Contractor shall furnish and assume full responsibility for all materials, equipment, labor, 
transportation, construction  equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary 
for the furnishing, performance, testing, start-up and completion of the work. All materials shall be of 
good quality and new, except as otherwise provided in the contract documents. 

The Contractor acknowledges that any damage to public or private property due to excavation, 
equipment movement or storage, foot traffic, material storage or any other contractor activity will be 
replaced in accordance with these Specifications to equal or better than previously existing conditions at 
the Contractor’s expense. Grass will be re-sodded, trees and shrubs replaced in kind, irrigation systems 
repaired or replaced, fencing restored, and any damaged or removed structures and flatwork repaired 
or replaced.

100.18 – LOCATION OF WORK, PUBLIC RELATIONS

It shall be the Contractor’s responsibility to notify, in writing, all residents and businesses adjacent to this 
project of the construction working hours and duration of work. Notification shall be provided directly to 
impacted properties (i.e. properties abutting the work) two (2) calendar days prior to beginning work at 
that location excepting notification for Monday and Tuesday work shall be provided no later than 7:00 
PM Thursday. Notification shall be in the form of a “door hanger” or flyer that is hand-delivered by the 
Contractor to each residence/business. The Contractor shall provide a draft notification for the Engineer’s 
review prior to delivery to impacted properties.

“NO PARKING” signs shall be placed on each street no less than 48 hours in advance of work to be 
performed. Signs shall have the day or date clearly legible and shall be in good condition.

In the event of delays that require rescheduling of work, the Contractor shall re-notify impacted properties 
in the same manner as described in the paragraphs above.
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100.18 – USE OF PRIVATE AND PUBLIC PROPERTY

The Contractor shall restrict their construction operations to the limits of City right-of-way and/or 
easements. The use of property for the convenience of the Contractor that is in addition to the right-of-
way and easements provided shall be arranged by the Contractor.

The Contractor shall furnish the City, prior to the use of any public or private property by the Contractor 
in the performance of the work required under these Specifications, a grading permit for 
stockpiling/processing materials outside the public right-of-way, see Section 100.49 of this document. 
No construction activities shall commence on any private property until such permit is obtained.

Prior to acceptance of the work by the City, the Contractor shall furnish written evidence acceptable to 
the Engineer that private or public property used for construction purposes has been restored to an 
acceptable condition and all the terms of the authorization between the Contractor and the property 
owner regarding use of said property have been satisfied.

The Contractor shall take all necessary precautions to preserve private and public property in the 
immediate area of all construction locations. Complete liability shall be assumed by the Contractor for 
any damage to private and/or public property during the execution of work. Upon completion of the work, 
all private and public property shall be, at a minimum, restored to the same or better physical condition 
as that prior to the commencement of work thereon.

100.19 – CONTRACT TIME, TIME OF COMPLETION

Delete Standard Specification section and replace with the following:

The contractor will be allowed ten (10) calendar days after the date on which the contract is awarded, 
in which to deliver the contract with the contractor’s signature affixed thereto, together with the bonds 
prescribed by law and these specifications to the agency.

The Contractor shall begin construction no earlier than the date set forth in the “Notice to Proceed.” April 
1, 2024 is the anticipated start date for the project. The Contractor shall diligently prosecute the project 
to completion by October 17, 2024. Required intermediate completion milestones for specific portions of 
the project are addressed in Section 100.21 of these Specifications. Failure to complete the work within 
the specified time requirement will subject the Contractor to liquidated damages in accordance with 
Section 100.39 of these Specifications.

Other construction projects and utility work will be in progress throughout the City during the execution 
of this project. It is the Contractor’s responsibility to coordinate this project’s schedule such that no seal 
coats shall be applied adjacent to or within the limits of other construction projects or on streets used for 
detours in the execution of the other projects until such time as the construction is completed.

100.19 – PHOTOGRAPHS AND VIDEO RECORDS

Contractor shall comply with Section 337 of these specifications for recording pre- and post-construction 
documentation. The Contractor shall submit all pre-construction documentation to the Engineer for 
approval prior to proceeding with project work. Contractor shall provide post-construction documentation 
for approval prior to substantial completion.
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100.20 – BASE LINE, BENCHMARKS AND REFERENCE POINTS

Delete Standard Specification section and replace with the following:

Lines and grades necessary for the control of construction work will be established initially by the 
Engineer. No payment will be made for the cost to the Contractor of any work or delay occasioned by 
providing lines, grades or making other necessary measurements. The Contractor shall be responsible 
for preserving initial construction survey stakes and markers necessary for control of the work for the 
duration of their usefulness. If any initial construction survey stakes or markers are lost or disturbed and 
need to be replaced, such replacement shall be by the Engineer at the expense of the Contractor. The 
Contractor shall notify the Engineer at least three (3) calendar days in advance for the need of survey 
work.

Unless otherwise specified, all supplemental stakes, in addition to those initially set by the Engineer for 
control of the work and other than the stakes deemed necessary by the Engineer for their own control of 
the work, shall be established under the responsible charge of a Professional Land Surveyor registered 
in the State of Nevada who is retained by the Contractor or other competent personnel as approved by 
the City’s Project Manager. Unless otherwise specified, the above work performed by the Engineer 
applies only to work administered by the City and subject to City inspection, control and approval.

The Engineer will supply construction staking as follows:

Utilities:

1) One (1) offset stake and one (1) line stake to each sewer manhole with cut/fill to rim and all pipe invert 
elevations.

2) Sewer main line stakes at fifty-foot (50’) intervals, with cut/fill to pipe invert elevation.

The Contractor shall be responsible for verifying all tie in elevations for sewer mains, sewer laterals, and 
sewer manholes via pothole prior to construction. This information shall be shared with the Engineer and 
Owner prior to starting construction.

Roadway Stationing:

1) Offset stakes with horizontal control for stationing as per the Improvement Plans, final grades for 
asphalt shall be designated at the appropriate stationing on high-side curb line to crown.

Curb & Gutter:

1) Offset stakes with horizontal and vertical control at 25’ intervals and at centerline of driveways to the 
curb and gutter flowline. Additional staking will be provided at grade breaks in the curb and gutter as 
noted on the Improvement Plans. All driveway wings shall be constructed by hand layout with a smart 
level. Wherever possible the Contractor shall construct one full height sidewalk panel between adjacent 
driveways while maintaining less than the maximum allowable slopes of 8.33%.

Note – Sidewalk minimum clearances and slopes shall be verified via field layout by the Contractor prior 
to placement of curb and gutter.

Pedestrian Ramps:
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1) One (1) set of offset stakes at curb returns for horizontal control with cut/fill to gutter flowline at the 
returns and one (1) line only stake for centerline of ramp.

Additional Considerations:

1) Survey accuracy disclaimer – All survey shall be provided National Map Accuracy Standards. Survey 
accuracy shall be accounted for during construction and shall require the Contractor to provide grade 
setter, stringlines, and other means for grade verification prior to placement of concrete.

2) Due to the nature of rehabilitation work, the Contractor shall be required to work with the Owner and 
Engineer to accommodate the varying existing conditions. All tie-in locations between proposed 
improvements and existing improvements shall match. All other areas between the tie-in locations will 
require field adjustments to best fit the varying existing conditions while maintaining minimum slopes for 
drainage and ADA. The Contractor is expected to field calculate grades and work with the Engineer for 
final approval of grades prior to final placement.

3) All driveway wings, driveway aprons, pedestrian ramp wings, and sidewalk shall be constructed by 
hand layout with a smart level to ensure maximum and minimum allowable slopes are met. The limits of 
all driveway wings, pedestrian ramp wings, and sidewalk shall be by field layout. Discrepancies shall be 
brought to the Engineer prior to concrete pour.

4) The Owner will stake the above elements only once. If the stakes are disturbed during Construction, 
the charges for re-staking will be charged to the Contractor.

100.21 – PROGRESS SCHEDULE

Delete Standard Specification section and replace with the following:

The Contractor shall prepare a project schedule plan for the entire contract work and submit it to the 
Engineer at least seven (7) days prior to the Pre-Construction Meeting. The Pre-Construction Meeting 
will not commence until the City has reviewed the schedule. The project schedule shall show the order 
in which the Contractor proposes to carry out the work within the contract time in addition to showing the 
beginning and completion times for all major features of work provided in the contract. The project 
schedule shall be in the form of an arrow network, precedence diagram, or other similar schedule 
developed under a critical path method. The schedule shall outline in sufficient detail the proposed 
operations, the interrelations of the various operations and the order of performance so that the progress 
can be evaluated at any time during the contract. The network will reflect activity durations in a working 
day time frame and shall not reflect free time. The Contractor shall submit three (3) copies of the 
proposed final project schedule as well as a digital version to the Engineer.

In addition to the total project schedule, the Contractor shall provide a detailed three (3) week look-ahead 
work agenda that describes the work item and time frame in the form of a bar graph, listed-itemized 
schedule or any other form agreed to by the Engineer. The agenda may be updated by contacting the 
Engineer no later than 48 hours prior to a change. The Contractor shall deliver the agenda for the 
following week to the Engineer at each weekly progress meeting or no later than noon Thursday. If a 
holiday or non-working day falls on Thursday, the agenda shall be delivered at or before noon on the 
preceding working day. If no work or a continuation of the prior week’s work is anticipated for the following 
week, an agenda indicating this shall be submitted. Each agenda shall be signed and dated by the 
construction superintendent.
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Weekly progress meetings shall be scheduled at a convenient location to discuss the weekly schedule, 
work progress, construction concerns or other project matters at the Engineer’s discretion. The 
Contractor’s representative and appropriate subcontractor representatives requested by the Engineer 
shall attend.

100.21 – PHASING AND ORDER OF WORK

Delete Standard Specification section and replace with the following:

Commissioning of the new sanitary sewer pipeline shall be completed as required for uninterrupted 
sewage conveyance service for City of Reno customers. The Contractor shall submit a commissioning 
schedule that details the sequencing of new sanitary sewer pipeline commissioning and existing sewer 
pipeline abandonment (if applicable), including both removal and abandonment in place, to the Engineer 
for review and approval prior to commencing construction. 

The Contractor is permitted to use multiple pipe installation crews, subject to the approval of the 
Engineer. If multiple pipe installation crews are utilized, construction activity shall be scheduled so that 
sewage conveyance is uninterrupted and be coordinated such with other construction activity in the area. 
Interruption of water services shall be limited to normal daytime hours with the approval of TMWA and 
the City of Reno. Contractor shall conform to the requirements of Section 500 of the contract documents 
for water outages and notification for water service interruption. Contractor shall include as a part of the 
overall project schedule a detailed schedule including dates and times for water outages to complete the 
work as specified.  

The Contractor is responsible for development and submittal of detailed Traffic Control Plans to the City 
of Reno. 

Full access shall be maintained to all side streets and driveways within the contracts limits. Where side 
streets and driveways are to be closed for any period of time, the Contractor shall obtain City of Reno 
approval, and shall ensure that an alternate access and detour is provided, with signage and approved 
traffic control devices.  

The Contractor shall appoint a designated traffic control supervisor (TCS) who shall be certified by the 
American Traffic Safety Services Association (ATSSA). The TCS shall be available at all times of the 
day or night to respond to emergency calls from the Engineer or the City, and shall be empowered by  
the Contractor to make immediate changes to the Contractor’s Traffic Control Plans.  

Prior to allowing public traffic back on roadway surfaces disturbed as part of this project, Contractor will 
provide paved roadway (temporary or permanent patch) as shown on the Contract Documents and 
adjusted utilities and structures to interim final grade. Temporary striping and pavement markings may 
be required and shall be placed by the Contractor, the cost of which will be included in the bid item – 
Traffic Control. These temporary markings shall be maintained at Contractor expense until the final 
surface course is placed and final striping is completed. If applicable, all traffic detector loops shall be 
placed below top lift of paving.

Areas of Work:
For purposes of describing Construction Phasing the project has been broken into phases. Given 
critical deadlines for construction activity, some phases may be divided into sub-phases. Contractor 
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may work on more than one phase at a time, as long as the construction activity complies with 
traffic control and access requirements defined in these specifications and by applicable 
encroachment permits. The following is a list of construction areas:

Yori Avenue South
Phase 1 – Yori Avenue from Plumb Lane to Gentry Way
Phase 2 – Hubbard Way from Wrondel Way to South Virginia Street, Gallaway Lane from Yori 

Avenue to Wrondel Way, Stoddard Drive from Yori Avenue to end of cul-de-sac, and 
Flagg Drive from mid-block between Grove Street and Stoddard Drive up to end of cul-
de-sac north of Stoddard Drive

General Phasing Requirements:
Construction phasing for the project is contingent on work being done by other agencies in the project 
areas. Final phasing will be addressed at the pre-construction meeting to allow coordination with other 
agencies working within the project area. Each phase will consist of Tasks 1 through Task 5 and specifics 
for each phase are as follows:

Phase 1 – Yori Avenue from Plumb Lane to Gentry Way

a. Construction may begin no earlier than the date set forth in the “Notice to Proceed”. 
b. Daytime work shall apply to all construction activities performed in this Phase.
c. Contractor shall maintain access to all businesses and residences at all times during 

construction. Flaggers shall be required at all times to facilitate access. 
d. Contractor may limit access to local traffic only on a block to block basis with the approval of the 

Engineer and City of Reno. 
e. The Contractor shall not impede normal traffic patterns outside of the zone of active construction 

at all times for the duration of the project. 
f. Contractor shall maintain access to all side streets adjacent to removal areas. Access may be 

limited to local traffic only with the Engineer’s approval.
g. No work will be allowed during all Special Events unless approved by the Engineer seven (7) 

days prior to the event. 
h. Contractor must coordinate operations with other potential projects within the project area.
i. Pedestrian Access Routes shall be provided and maintained throughout this Phase. Contractor 

must demonstrate compliance with this requirement in order to proceed with construction 
activities which affect pedestrian traffic. 

j. Construction tasks 1-5 shall be complete by end of contract time. Failure to complete all tasks of 
each phase of work within the specified time requirements will subject the Contractor to liquidated 
damages in accordance with Section 100.39 of these Specifications. 

Phase 2 – Hubbard Way, Gallaway Lane, Stoddard Drive, and Flagg Drive

a. Construction may begin no earlier than the date set forth in the “Notice to Proceed”. 
b. Daytime work shall apply to all construction activities performed in this Phase.
c. Contractor shall maintain access to all businesses and residences at all times during 

construction. Flaggers shall be required at all times to facilitate access. 
d. Contractor may limit access to local traffic only on a block to block basis with the approval of the 

Engineer and City of Reno. 
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e. The Contractor shall not impede normal traffic patterns outside of the zone of active construction 
at all times for the duration of the project. 

f. Contractor shall maintain access to all side streets adjacent to removal areas. Access may be 
limited to local traffic only with the Engineer’s approval.

g. No work will be allowed during all Special Events unless approved by the Engineer seven (7) 
days prior to the event. 

h. Contractor must coordinate operations with other potential projects within the project area.
i. Pedestrian Access Routes shall be provided and maintained throughout this Phase. Contractor 

must demonstrate compliance with this requirement in order to proceed with construction 
activities which affect pedestrian traffic. 

j. Construction tasks 1-5 shall be complete by end of contract time. Failure to complete all tasks of 
each phase of work within the specified time requirements will subject the Contractor to liquidated 
damages in accordance with Section 100.39 of these Specifications.

Order of Work for Construction Tasks
It is anticipated that the contractor will work on multiple tasks (1-5) simultaneously in multiple locations 
within the project limits. However, unless otherwise directed or approved by the Engineer the work on 
each individual work area shall be performed in the following order:

Task 1
Task 1 will consist of potholing to verify sewer main and private property lateral connection points, 
potholing existing utilities, verification of existing laterals, excavation and installation of new sanitary 
sewer and storm drain pipe, manholes, catch basins, connections to manholes, re-plumbing of all private 
property lateral relocations, cleanouts and related appurtenances, and protection of existing utility 
facilities within the entire rehabilitation area. Grout abandon or removal of sewer mains as dictated by 
the Improvement Plans. In addition, the temporary patching of all trenches shall be completed with this 
task. Roadway removal for street rehabilitation will not be permitted during this phase. 

Task 2
Task 2 consists of the removal and replacement of Portland cement concrete (PCC) improvements and 
protection of existing utility facilities and survey monuments within the entire reconstruction area of each 
street, including PCC alleyways. Root mitigation and selected tree removal are included in this phase.  
All PCC shall be replaced within seven (7) days of the start of removal of PCC. Multiple crews maybe 
necessary to complete this task. The Contractor may remove and replace PCC sidewalks, driveways, 
pedestrian ramps, curb and gutter, and speed tables at multiple locations provided that unimpeded 
pedestrian access is available on at least one side of the street or an alternate route is provided to 
pedestrians with appropriate signage and Engineer approval. Roadway removal for street rehabilitation 
will not be allowed until PCC improvements are complete on all streets. 

Task 3
Task 3 consists of the composite roadway section reconstruction. All plant mix bituminous pavement 
shall be placed within fifteen (15) calendar days of starting removal of bituminous pavement in any 
segment of the road. Failure to complete the paving in the time specified may subject the Contractor to 
liquidated damages in accordance with Section 100.39 of these Specifications. The final lift of paving 
shall be placed such that the entire roadway width in any particular roadway segment is paved in one 
(1) paving day.
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Task 4
Task 4 consists of completing driveway improvements, private walkways, and landscape restoration for 
all residences disturbed by construction activities. 

Task 5
Task 5 is the street completion phase which includes the adjustment of utility structures, replacement of 
survey monuments, replacement of traffic loops, placement of permanent pavement markings and 
striping, placement of all permanent signage, final landscape restoration, final work cleanup, removal of 
all construction equipment and traffic control facilities within the entire rehabilitation/reconstruction area.

Construction schedules for all phases and tasks shall be determined such that construction paving joints 
and public inconvenience is minimized. The Contractor shall make special considerations for local 
access to and from properties adjacent to the construction zone during all tasks and phases of the 
project. Unless otherwise specified, each section shall be compacted per specification and access 
provided to each driveway and cross street prior to the end of the working day shall be facilitated. 

Contractor shall note and conform to the requirements of Section 100.01.11 – Contract time of the 
contract documents regarding for contract time extensions and weather delays.

The City reserves the right to alter the order of the phases or sections without adjustments to the Contract 
price.

Washoe County School District maintains a year-round schedule and traditional school schedule. The 
Contractor shall make diligent efforts to schedule project tasks on streets within the limits of School 
Zones when schools are NOT in session, such as school breaks. Surface treatment application and road 
closures on streets within the limits of School Zones shall not start before the school day begins and 
streets shall be open to traffic at least one-half hour before the school day ends. Access for school buses 
and parent drop off and pick up shall be maintained on all school days.

Full detour plans, hand notifications and Business Access signs shall be included for all road closures. 
Street closures may be extended provided local access is provided and detours are properly placed and 
maintained when construction operations are actively in progress.

The Contractor shall maintain two-way traffic on all areas outside the zone of active construction at all 
times for the duration of the project.

Special Events and Facility Coordination Requirements:

The following is a list of events and facilities that shall require special coordination of work schedule 
and/or traffic control:

Special Events
 Reno Biggest Little Half Marathon

 Downtown River Run

 Reno River Festival

 Ride for the Ta Tas

 Street Vibrations Spring Rally
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 Reno Tahoe Odyssey

 Tour De Nez

 Hot Air Balloon Races

 Reno Rodeo

 BBQ, Brews, & Blues Festival

 Hot August Nights

Facilities
 Echo Loder Elementary School - 775-689-2540

 Bailey Charter Elementary School - 775-323-6767

 Nick Poulakidas Elementary School – 775-852-6570

Preparation of Work Zone Areas Prior to Special Events:

Prior to completion of the last scheduled working day before special events, including, but not limited 
to those listed above, the requirements of Section 335 (Clean-Up) shall be strictly enforced. All areas 
within the work zone which will receive vehicular, bicycle, or pedestrian traffic including, but not limited 
to pavement surfaces, parking, sidewalks, pedestrian ramps, driveways, alleys and side street 
approaches shall be free of construction debris, equipment and traffic control devices to the 
satisfaction of the Engineer.

100.22 – DELAYS

Delete Standard Specification section and replace with the following:

When delays occur due to unforeseen causes beyond the control and without the fault or negligence of 
the Contractor, including, but not restricted to acts of God, acts of the public enemy, acts of government 
agency, fires, floods, epidemics, strikes, and freight embargoes, the time for completion shall be 
extended an amount determined by the City’s Project Manager to be equivalent to the delays; provided, 
however, written request for such an extension of time is made by the Contractor within ten (10) days 
after the beginning of such delay. No allowance shall be made for delay or suspension of the work due 
to the fault of the Contractor.

100.23 – PROVISIONS FOR HANDLING EMERGENCIES

Delete Standard Specification section and replace with the following:

In the case of emergencies affecting the safety or protection of persons or the work or property at the 
site or adjacent thereto, the Contractor, without special instruction or authorization from the City’s Project 
Manager, shall be obligated to act to prevent threatened damage, injury or loss. Contractor shall give 
City’s Project Manager prompt written notice if Contractor believes that any significant changes in the 
work or variations from the contract documents have been caused thereby.
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100.24 – CHANGE ORDERS – FORCE ACCOUNT

The Contractor is to submit a Labor and Material Schedule provided per Section 055 of these 
Specifications within two hours of the bid opening. The schedule is to contain a list of construction 
equipment, hourly rates of said equipment, and hourly rates of personnel proposed to be utilized on this 
contract. At the discretion of the City’s Project Manager, the schedule may be used for unanticipated 
extra work or agreed additional work added to the project.

Extra work shall be authorized by the Engineer and City of Reno Project Manager and a written 
Authorization of Contingency (AOC) executed by the Engineer, City of Reno Project Manager, the City 
Engineering Manager, and the Contractor prior to unanticipated extra work being performed.

100.26 – SUSPENSION OF WORK

The Engineer will have the authority to suspend the work entirely or in part due to the failure of the 
Contractor to correct conditions unsafe for the workmen or the general public; for failure to carry out the 
provisions of the contract; for failure to carry out orders; for such periods as he may deem necessary 
due to unsuitable weather; for conditions considered unsuitable for the prosecution of the work or for any 
other reason deemed to be in the public interest.

100.27 – FAILURE TO PERFORM PROPERLY 

If, in the judgment of the City, the failure of the Contractor to prosecute the work properly places the 
health and safety of the public at risk, the City may make good such deficiencies immediately and deduct 
the cost thereof from the payment then or thereafter due the Contractor.

100.28 – DEFAULT AND TERMINATION OF CONTRACT

Delete Standard Specification section and replace with the following:

If the Contractor:

A. Fails to begin the work under the contract within the time specified in the Notice to Proceed, 
or

B. Fails to perform the work with sufficient workmen and equipment or with sufficient materials 
to assure the prompt completion of said work, or

C. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew 
such work as may be rejected as unacceptable or unsuitable, or

D. Discontinues the prosecution of work, or
E. Fails to resume work which has been discontinued within a reasonable time after notice to do 

so, or
F. Becomes insolvent or is declared bankrupt or commits any act of bankruptcy or insolvency, 

or
G. Allows any final judgment to stand against them unsatisfied for a period of five (5) days, or
H. Makes an assignment for the benefit of creditors, or
I. Does not complete at least ninety percent (90%) of the contract work within the contract time, 

or
J. For any other cause whatsoever, fails to carry on the work in an acceptable manner, or 
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K. If any required insurances are cancelled or terminated during the duration of the contract,

Then the Engineer will give notice in writing to the Contractor and his surety of such delay, neglect, or 
default.

If the Contractor or surety, within a period of ten (10) days after such notice, shall not proceed in 
accordance therewith, then the City shall have full power and authority without violating the contract, to 
take the prosecution of the work out of the hands of the Contractor and the contract shall be deemed 
terminated. The Engineer may, at his option, call upon the surety to complete the work in accordance 
with the terms of the contract; or he may take over the work, including any or all materials and equipment 
on the project as may be suitable and acceptable, and may complete the work by force account, or may 
enter into a new agreement for the completion of said contract according to the terms and provisions 
thereof, or use such other methods as, in his opinion, may be required for the completion of said contract 
in an acceptable manner.

All costs and charges incurred by the City, together with the cost of completing the work under the 
contract, shall be deducted from any money due or which may become due said Contractor. In case 
such expense shall exceed the sum which would have been payable under the contract, then the 
Contractor and his surety shall be liable and shall pay to the City the amount of said excess.

100.31 – DATA TO BE FURNISHED BY THE CONTRACTOR, SUBMITTALS

Delete Standard Specification section and replace with the following:

Submittals covered by these Specifications shall include manufacturers’ information, samples, requests 
for substitutions, and miscellaneous work-related submittals. Submittals shall also include, but not be 
limited to, all mechanical, electrical and electronic equipment and systems, materials, reinforcing steel, 
fabricated items, and piping and conduit details. The Contractor shall furnish all contract documents, 
specifications, descriptive data, certificates, samples, tests, methods, schedules, and manufacturer’s 
installation and other instructions as specifically required in the contract documents to demonstrate fully 
that the materials and equipment to be furnished and the methods of work comply with the Specifications 
and intent of the contract documents.

The Contractor shall be responsible for the accuracy and completeness of the information contained in 
each submittal and shall assure that the material, equipment or method of work shall be as described in 
the submittal. The Contractor shall verify that all features of all products conform to the specified 
requirements. Submittal documents shall be clearly edited to indicate only those items, models, or series 
of equipment, which are being submitted for review. All extraneous materials shall be crossed out or 
otherwise obliterated. The Contractor shall ensure that there is no conflict with other submittals and notify 
the City’s Project Manager in each case where the submittal may affect the work of another contractor 
or the City. The Contractor shall coordinate submittals among their subcontractors and suppliers.

The Contractor shall coordinate submittals so that work will not be delayed. Contractor shall coordinate 
and schedule different categories of submittals, so that one will not be delayed for lack of coordination 
with another. No extension of time will be allowed because of failure to properly schedule submittals. 
The Contractor shall not proceed with work related to a submittal until the submittal process is 
complete.

The Contractor shall certify on each submittal transmittal document that they have reviewed the 
submittal, verified field conditions, and complied with the contract documents.



CITY OF RENO
2024 STREET REHABILITATION PROJECT 
YORI AVENUE - SOUTH
CONTRACT NUMBER F100135 SUPPLEMENTAL GENERAL PROVISIONS

100 – 25

If the Contractor proposes to provide material, equipment, or method of work, which deviates from the 
contract documents, they shall indicate so under "deviations" on the transmittal form accompanying the 
submittal copies.

When the contract documents require a submittal, the Contractor shall submit four (4) copies of all 
information plus one reproducible original of all information.

Unless otherwise specified, the City’s Project Manager shall have ten (10) calendar days after receipt of 
submittal to review and comment. The City’s Project Manager shall retain the reproducible original.

Subject to NRS 338.140, review of contract documents, methods of work, or information regarding 
materials or equipment the Contractor proposes to provide, shall not relieve the Contractor of their 
responsibility for errors therein and shall not be regarded as an assumption of risks or liability by the 
Project Manager or the City, or by any officer or employee thereof, and the Contractor shall have no 
claim under the contract on account of the failure, or partial failure, of the method of work, material, or 
equipment so reviewed.

The cost for third and subsequent submittals shall be borne by the Contractor. The cost of reviews for 
third and subsequent reviews shall be at a rate of $150 per hour for the City’s Project Manager’s time.

Contractor shall comply with these specifications for recording pre- and post-construction 
documentation. The Contractor shall submit all pre-construction documentation to the City’s Project 
Manager for approval prior to proceeding with project work. Contractor shall provide post-construction 
documentation for approval prior to substantial completion.

100.33 – PROTECTION OF PROPERTY

The Contractor shall protect against any damage to pipes, conduits, or other structures crossing the 
trenching or encountered during the execution of work and shall be responsible for any damage done to 
such pipes, structures or property resulting therefrom. If a utility is affected, the Utility Company shall be 
notified immediately by the Contractor of any damage. Contractor shall protect all existing structures and 
property from damage and shall provide bracing, shoring or other work necessary for such protection.

The Contractor shall be responsible for all damage to streets, roads, curbs, sidewalks, ditches, 
embankments, landscaping, or other public or private property, which may be caused by transporting 
equipment, materials, or workers to or from the work. Contractor shall make satisfactory and acceptable 
arrangement with the property owner and/or the City over damaged property concerning its repair or 
replacement and as specified in these Specifications.

The Contractor and their Subcontractors are solely responsible for the security of their work site. 
Contractor and their Subcontractors shall provide their own security for their work in progress and for the 
goods, products, material, equipment, systems, construction machinery, tools, devices and other items 
required, used or to be used in the execution of the work.

100.33 – SPILL CONTROL

A spill is defined as any release of raw sewage, construction water, or other liquids at the site. Spills shall 
not be permitted at any time throughout the duration of the Contract. Sewage released from the existing 
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sewer system shall be considered a spill. Sewage in contact with the soil on the ground or within pits or 
excavations shall also be considered a spill.

The Contractor shall be responsible for all consequences and damages caused by a sewage spill due 
to the Contractor’s work activities. Contractor shall give both verbal and written notification to the City’s 
Project Manager immediately in the event of any sewage spill.

100.33.01 – TRAFFIC CONTROL PLANS

The Contractor shall prepare and submit to the City’s Project Manager traffic control plans for the project 
per Section 340 of these Specifications. The traffic control plans shall contain all required information 
necessary for review and approval by the City. Acceptance of the submitted traffic control plans shall in 
no way relieve the Contractor of their responsibility for safety requirements. Acceptance of the traffic 
control plans by NDOT and the City indicates that the plans generally appear to conform to the Contract 
requirements. Such acceptance shall in no way be construed as confirmation of the technical accuracy 
or adequacy of the contents of the plans and shall not relieve the Contractor of the obligation to institute 
traffic control measures in full compliance with Contract requirements, and which function safely and 
correctly, and are in conformance with applicable statutes, ordinances, and regulations.

100.33.01– PROJECT SIGNS

Two Project Signs will be required on this project. Project signs will be provided by the City of Reno and 
placed by the contractor in locations as determined by the Engineer. The Contractor will be required to 
maintain the project signs for the duration of the project, including, repair or replacement if damaged, 
removal of graffiti, or relocation for phasing of work.

100.37 – PROTECTION OF WORK AND CLEANING UP

The Contractor shall keep the work site, staging areas, storage and parking area, and Contractor’s 
facilities clean and free from rubbish and debris. Materials and equipment shall be promptly removed 
from the site when they are no longer necessary. Upon completion of the work and before final 
acceptance, the work site shall be cleared of equipment, unused materials, and rubbish to present a 
clean and neat appearance in conformance with the preconstruction condition of the site. Refer to each 
section of these Specifications for further requirements.

The Contractor shall not store equipment or materials anywhere other than locations approved by the 
Engineer. Property surrounding the work site shall be completely free of debris and rubbish at all times.

In the event that waste material, refuse, debris and/or rubbish have not been removed after the 
Contractor has been directed to do so, the Engineer reserves the right to have this material removed at 
the Contractor’s expense.

The Contractor shall handle paints, solvents, and other construction materials with care to prevent entry 
of contaminants into storm drains, sewers, surface waters, or soils. NO SOLID MATERIALS OR SOILS 
SHALL BE FLUSHED INTO STORM DRAINS OR SEWERS. Cleaning of these facilities shall be at the 
Contractor’s expense. In the event the Contractor does not clean the facilities to the satisfaction of the 
Engineer after the Contractor has been directed to do so, the Engineer reserves the right to have the 
facilities cleaned by others at the Contractor’s expense.
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The Contractor shall install fences and/or barriers around all excavations and open structures. The 
barrier shall enclose the area and prevent unauthorized access.

The Contractor shall be responsible for preventing dirt, dust, and sediments from escaping from trucks 
departing the project site, by covering dusty loads, washing truck tires before leaving the site, or other 
reasonable methods. The Contractor shall be required to clean said streets as soon as possible, but no 
later than at the conclusion of each day’s operations. Cleaning shall be at the Contractor’s expense. Any 
violation of the requirements shall be sufficient grounds for the Engineer to order the streets in question 
cleaned at the Contractor’s expense. In the event the Contractor does not clean the streets to the 
satisfaction of the Engineer after the Contractor has been directed to do so, the Engineer reserves the 
right to have the streets cleaned by others at the Contractor’s expense.

The Contractor is responsible for immediately removing all graffiti from equipment, tools and signs on 
the worksite. 

100.37 – SECURITY FOR WORK IN PROGRESS

The Contractor is solely responsible for the security of the site. Contractor shall provide its own 
security for its work in progress and for the goods, products, material, equipment, systems, 
construction machinery, tools, devices and other items required, used or to be used for its scope of 
the Work.

100.39 – LIQUIDATED DAMAGES/FAILURE TO COMPLETE WORK ON TIME

Time is of the essence of this contract, and in the event the construction of the work is not completed 
within the time herein specified, it is agreed that from the compensation otherwise to be paid to the 
contractor, the City may retain the sum of One Thousand Dollars ($1,000) per day for each contract 
calendar day thereafter, that the work remains uncompleted and not accepted. This sum is not a penalty, 
being the stipulated damage City will have sustained in the event of failure by the Contractor to complete 
the work within the contract time. Liquidated damages shall be cumulative for each portion of the work 
for which the specified construction completion time(s) is not met by the Contractor.

100.40 – SANITATION AND SAFETY

The Contractor shall comply with provisions of local, state and federal regulations as relates to sanitation 
and sanitary facilities. Portable sanitary facilities shall be provided at each work site location.

100.41 – PUBLIC SERVICE EQUIPMENT

The Contractor shall contact Underground Service Alert at 811 or 1-800-227-2600 a minimum of two 
working days prior to the start of construction for street or parking lot patching and adjusting service 
utilities or survey monuments.

The Contractor shall immediately notify the Engineer of any apparent or potential conflict of which the 
Contractor becomes aware between existing underground facilities and facilities to be installed or 
constructed as a part of the work required by these specifications and contract documents. Upon said 
notice, the Engineer will make a timely investigation of the apparent or potential conflict and, if required, 
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will issue instructions to the Contractor for the adjustment of the existing underground facilities or will 
revise the design of the facilities to be installed, or both.

In the event damage to any existing underground facility should occur during progress of the work, the 
Contractor shall immediately notify the Project Manager and the City of the damaged facility. The 
Contractor shall be responsible for any damage to existing underground facilities which may result from 
their performance of the work and shall arrange for the timely repair of such damaged facilities at his 
sole cost and expense. The Contractor shall coordinate the temporary shutdown, support, or relocation 
of existing private utilities as determined necessary during construction with the owning utility, allowing 
adequate time for relocations as required.

100.43 – UTILITY SERVICES

All utilities required by the Contractor shall be furnished at their expense. Construction and drinking water 
for Contractor and Subcontractors shall be provided by the Contractor. Connection to fire hydrants or 
private property services for the purpose of obtaining construction water shall not be permitted.

100.44 – TREE AND PLANT PROTECTION

If a tree or any landscaped vegetation is damaged or destroyed by construction, or by any action of the 
Contractor, the Contractor shall replace the damaged tree or plant with a healthy one of the same or 
similar species, subject to the approval of the Engineer. The replacement tree or plant shall be of the 
same size as the damaged tree or plant and will be placed at the existing grade. The Contractor shall 
bear all expenses required to establish the replacement tree or plant. The replacement tree or plant shall 
be guaranteed healthy for one (1) year after the final payment made to the Contractor. The Contractor 
shall be responsible for any tree or plant that the Contractor had replaced that is deemed unhealthy 
during that year.

100.47 – TRADE NAMES, SUBSTITUTES AND “OR EQUAL” ITEMS

Delete Standard Specification section and replace with the following:

Whenever an item of material or equipment is specified or described in the contract documents by using 
the name of a proprietary item or the name of a particular supplier, the specification or description is 
intended to establish the type, function and quality required. Unless the specification or description 
contains, or is followed by, words reading “no like, equivalent, or-equal item”, or “no substitution is 
permitted”, other items of material or equipment of other suppliers may be accepted by the Engineer 
under the following circumstances and subject to NRS 338.140:

1. Or equal:  If, in Engineer’s sole discretion, an item of material or equipment proposed by 
Contractor is functionally equal to that named and sufficiently similar so that no change in related 
work will be required, it may be considered by Engineer as an "or-equal" item.

2. Substitute items:  If, in Engineer’s sole discretion, an item of material or equipment proposed 
by Contractor does not qualify as an "or-equal" item, it will be considered a proposed substitute 
item. Contractor shall submit sufficient information to allow the Engineer to determine if the item 
of material or equipment proposed is essentially equivalent to that named and is an acceptable 
substitute. Requests for review of proposed substitute items of material or equipment will not be 
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accepted from anyone other than Contractor. If Contractor wishes to furnish or use a substitute 
item of material or equipment, Contractor shall first make written application to Engineer for 
acceptance thereof, certifying that the proposed substitute will perform adequately and achieve 
the results called for by the general design, be similar in substance to that specified and be suited 
to the same use as specified. The application will state the extent, if any, to which the evaluation 
and acceptance of the proposed substitute will prejudice Contractor’s achievement of substantial 
completion on time, whether or not acceptance of the substitute for use in the work will require a 
change in any of the contract documents, to adapt the design to the proposed substitute and 
whether or not incorporation or use of the substitute in connection with the work is subject to 
payment of any license fee or royalty.

All variations of the proposed substitute from that specified will be identified in the application and 
available maintenance, repair and replacement service will be indicated. The application will also 
contain an itemized estimate of all costs or credits that will result directly or indirectly from 
acceptance of such substitute, including costs of redesign and claims of other Contractors 
affected by the resulting change, all of which will be considered by Engineer in evaluating the 
proposed substitute. Engineer may require Contractor to furnish additional data about the 
proposed substitute.

3. Substitute construction methods or procedures:  If a specific means, method, technique, 
sequence or procedure of construction is shown or indicated in and expressly required by the 
contract documents, Contractor may furnish or utilize a substitute means, method, technique, 
sequence or procedure of construction acceptable to Engineer. Contractor shall submit sufficient 
information to allow Engineer, in Project Manager’s sole discretion, to determine that the 
substitute proposed is equivalent to that expressly called for by the contract documents. The 
procedure for review by Project Manager will be similar to that provided in item 2 above.

All support and/or testing data provided by Contractor for any proposed "or-equal" or substitute item shall 
be at the Contractor’s expense. Engineer will be allowed a minimum of five (5) calendar days to evaluate 
each proposal and/or submittal made. The Engineer shall be sole judge of acceptability. A proposal 
and/or submittal may be denied by the Engineer without explanation. No "or-equal" or substitute(s) will 
be ordered, installed or utilized without Engineer’s prior written acceptance. The City may require 
Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with 
respect to any "or-equal" or substitute. The time required by Engineer and/or the Project Manager’s 
consultants for evaluating proposed or submitted substitutes shall be at the Contractor’s expense. The 
rate for reimbursement of these services shall be $150.00 per hour. The charges for the evaluation shall 
be applied no matter if the proposed or submitted item is accepted or rejected.

100.48 – DISPUTE RESOLUTION

Delete Standard Specification section and replace with the following:

All claims, counterclaims, disputes and other matters in question between the City and the Contractor 
arising out of, or relating to, this contract or breach of it, unless otherwise settled, must be mediated 
before initiation of a judicial action.

Unless the parties mutually agree otherwise, mediation will be in accordance with the Construction 
Industry Mediation Procedures of the American Arbitration Association currently in effect. The American 
Arbitration Association will not be used to administer or facilitate the process or the selection of the 
mediators. Instead, the parties will mutually agree to the appointment of one mediator. If the parties 
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cannot agree to one mediator, each party shall select one mediator and the two mediators will appoint a 
third mediator. The parties agree to split the mediator(s) fees and expenses. Each party shall bear their 
own attorney’s fees and other costs incurred for the mediation.

If the City is the prevailing party in litigation, unless otherwise agreed to in writing, it shall be entitled 
to an award of reasonable attorney’s fees and costs. NRS 338.640(1) applies when appropriate.

100.48.01 – REMEDY AND DAMAGES AVAILABLE TO THE CITY WHICH RESULT FROM 
CONTRACTOR’S REQUEST TO BE RELEASED FROM PERFORMANCE OF 
CONTRACT PRIOR TO ISSUANCE OF A NOTICE TO PROCEED

If a Contractor requests to be released from performance of the Contract prior to issuance of a 
Notice to Proceed, and it is determined by the City that it is in the City’s best interest to release the 
Contractor from performance of the Contract, the Contractor shall pay to the City any and all 
expenses incurred by the City as a result of the City releasing the Contractor from performance.

100.49 – PERMITS AND LICENSES

The Prime Contractor is responsible for ensuring all subcontractors working on this project hold a current 
Reno Business License as required by Reno Municipal Code Section 4.04.020. Unless otherwise noted 
below, the Contractor is responsible for obtaining all certificates, licenses, and permits required to 
perform the work. This includes current state and local business licenses, certificates, licenses and 
permits for all on site or off site vehicles, equipment, processes, and activities associated with the work. 

100.49.01 – CITY OF RENO PERMITS

Building Permit - A City of Reno Building Permit is not anticipated for this project.

Other permits, including special use permits, associated with staging areas and material processing 
yards may be required and are the responsibility of the contractor. No payment will be made by the City 
for permitting of staging areas and processing yards.

Excavation/Encroachment Permit – The Contractor is responsible for securing an 
excavation/encroachment permit from the City of Reno prior to construction in the City Right-of-Way. 
The Contractor is responsible for following the conditions of approval listed in the permit. In case of 
discrepancies between these contract documents and the permit conditions, these contract documents 
shall prevail. Excavation/Encroachment permit fees from the City of Reno shall be waived for this project.

Grading Permit for Stockpiling/Processing Materials Outside the Public Right-of- Way - Staging 
areas and material processing yards are the sole responsibility of the contractor. The City will not be 
responsible for obtaining permits for any staging areas or material processing yards used by the 
Contractor. By law, these areas are the responsibility of the property owner. The Contractor shall ensure 
that said property owners are aware of their responsibility when negotiating permission to use private 
property for staging operations.

Contractor shall obtain a Grading Permit for Stockpiling/Processing of Materials Outside the Public Right-
of-Way prior to use of any site on which the stockpiling/processing will occur, if it is a separate parcel 
from the site on which the construction is going to occur. The Contractor shall take all necessary 
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precautions to preserve private and public property in the immediate area of work sites. Total liability 
shall be assumed by the Contractor for any damage to private and/or public property during the 
prosecution of work. Prior to acceptance of the work by the City, the Contractor shall furnish written 
evidence acceptable to the Engineer that private or public property used for construction purposes has 
been restored to an acceptable condition and all the terms of the authorization between the Contractor 
and the property owner regarding use of said property have been satisfied.

The contractor must submit a grading permit application and required attachments (i.e., site plan, 
SWPPP, etc. as listed on the grading permit checklist) to Community Development for the site on which 
the stockpiling/processing will occur.

There will be no fee waivers or payment from the City to the Contractor for any permits associated with 
Staging Areas and Material Processing Yards.

100.49.02 – WASHOE COUNTY DUST CONTROL PERMIT

All construction procedures shall conform to Washoe County Air Quality Standards. Dust Control Permits 
associated with staging areas and material processing yards may be required and are the responsibility 
of the contractor. No payment will be made by the City for permitting of staging areas and processing 
yards.

The Contractor will also be responsible for obtaining a Dust Control Permit for any staging areas outside 
the City right-of-way used by the Contractor. By law, these areas are the responsibility of the property 
owner. The Contractor shall ensure that said property owners are aware of their responsibility when 
negotiating permission to use private property for staging operations.

The requirement of a Dust Control Permit is necessary when more than one (1) acre of bare ground is 
disturbed by construction operations and/or the grading of more than one (1) acre of aggregate surfaces. 
This requirement applies to underground work as well as surface operations.

100.49.03 - NDEP CONSTRUCTION STORMWATER PERMIT

All construction activities shall incorporate Nevada Department of Environmental Projection (NDEP) Best 
Management Practices for Storm Water Management in accordance with the Federal Clean Water Act.

All construction procedures shall conform to Nevada Department of Environmental Projection (NDEP) 
Best Management Practices for Storm Water Management. The contractor shall prepare a Storm Water 
Pollution Prevention Plan (SWPPP), keep it on site at all times, and modify it as needed.

The Contractor will be required to submit the NOI, pay the associated fees, and provide a copy of the 
NOI and the receipt of construction filing fees from the Nevada Department of Environmental Protection 
to the City of Reno prior to the Pre-construction Meeting. The Contractor shall prepare a Storm Water 
Pollution Prevention Plan (SWPPP), keep it on site at all times, and modify it as needed.

For more information please call the Storm Water Coordinator at (775) 687-9429 or look on the NDEP 
website at: http://NDEP.nv.gov/ewpc/storm01.htm

Storm Water Coordinator 3173 
Bureau of Water Pollution Control
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Nevada Division of Environment Protection 
333 West Nye Lane
Carson City, Nevada 89706

100.49.04 - NDEP TEMPORARY DISCHARGE PERMIT

Groundwater is not anticipated to be encountered during this project. Please refer to section 
600 for the bore pit logs for this project. In the event that temporary discharge is required, 
here is a summary of temporary discharge locations:

Existing Storm Drain System
The Contractor may apply for and obtain a Temporary Discharge Permit from NDEP for 
groundwater dewatering activities to discharge to the existing storm drain. The permit can 
be applied for on-line at: https://genpermits.ndep.nv.gov/. The Contractor is responsible for 
paying all fees related to permitting. NDEP will require water sampling, testing and reporting 
prior to issuance of a permit. See complete permitting requirements here: 
https://ndep.nv.gov/water/water-pollution-control/permitting/nevada-deminimis-discharge- 
program.

100.49.05 – NOISE CONTROL

The Contractor shall perform all work in compliance with OSHA standards and in no case will noise 
levels be permitted that are greater than allowed by local laws and regulations. Noise levels shall not 
exceed 65 decibels (db) at 50 feet from the operating equipment.

All internal combustion engines utilized for any purpose on this project, or associated with work on this 
project, shall be equipped with a muffler of a type recommended by the manufacturer. No internal 
combustion engine shall be operated without said muffler.

Noisy portable equipment, such as generators, compressors and/or pumps shall be equipped with sound 
abatement enclosures and devices and shall be located as far away from sensitive noise receptor areas 
as practicable. (Sensitive noise receptors are defined as occupied buildings with windows or doors facing 
the site.)  Noise barriers shall be constructed around noisy stationary construction equipment such as 
compressors, generators and pumps that are utilized at locations near (within 100 feet of) sensitive noise 
receptors as defined above during the daytime working hours and at all sites when construction is being 
completed at night.

Idling equipment not actively being used for construction purposes shall be shut off.

100.49.06 - ODOR CONTROL

The Contractor shall employ methods and procedures that mitigate the generation and discharge of 
objectionable odors to the surface environment during all work, including bypassing of sewage flows.

https://genpermits.ndep.nv.gov/
https://ndep.nv.gov/water/water-pollution-control/permitting/nevada-deminimis-discharge-program
https://ndep.nv.gov/water/water-pollution-control/permitting/nevada-deminimis-discharge-program
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100.51 – PARTIAL PAYMENTS

For each progress payment, five percent (5%) will be held until fifty percent (50%) of the work has 
been performed. This amount will be held until one hundred percent (100%) completion and final 
acceptance of the project.

Except for cause, in accordance with NRS 338.525, no retention will be held from subsequent 
payments.

100.53 – CONTINGENT ITEMS AND INCREASED OR DECREASED QUANTITIES

Delete Standard Specification section and replace with the following:

Quantities shown on the Schedule of Prices are a calculated estimate and will be used for the purpose 
of comparing bids. Payment will be made for actual quantities furnished, installed, or constructed. An 
exception is where a specific item is identified in these specifications as a “Contingent item” in which 
case the quantity set forth on the Schedule of Prices represents no actual estimate, is nominal only, 
and may be greatly increased or decreased or reduced to zero.

For major items of work not identified as contingent, a net increase or decrease in excess of 25% in 
the bid quantity may result in a negotiated change in the bid price for that item. 

100.54 – NO WAIVER OF LEGAL RIGHTS

The City shall not be precluded or stopped by any measures, estimate, or certificate made either 
before or after the completion and acceptance of the work and payment therefore, from showing the 
true amount and character of the work performed, and materials furnished by the Contractor, nor from 
showing that any such measurements, estimate, or certificate is untrue or is incorrectly made, nor 
that the work or materials do not in fact conform to the contract. The City shall not be precluded or 
stopped, notwithstanding any such measurement, estimate, or certificate, and payment in accordance 
therewith, from recovering from the Contractor or his sureties, or both, such damages as it may 
sustain by reason of his failure to comply with the terms of the contract. Neither the acceptance by 
the City, or any representative of the City, nor any payment for or acceptance of the whole or any part 
of the work, nor any extension of time, nor any possession taken by the City, shall operate as a waiver 
of any portion of the contract or any power herein reserved, or of any right to damages. A waiver of 
any breach of the contract shall not be held to be a waiver of any other or subsequent breach.

100.58 - MEASUREMENT AND PAYMENT

The scope of this section defines the items included in each bid item in the Base Bid Schedule of 
Prices of these specifications. Payment for work performed by the Contractor under these Contract 
Documents shall be made at the approved contract agreement bid price for each of the principal items 
as listed in the Base Bid Schedule of Prices. All contract prices included in the Base Bid Schedule of 
Prices shall be considered full compensation for all labor, materials, tools, equipment, overhead profit, 
insurance bonding, taxes, and all other incidentals necessary to complete the construction as shown 
on the Contract documents and/or as specified in the Contract Documents to be performed under this 
contract. Actual quantities of each item bid on a unit price basis will be determined upon completion 
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of the construction in a manner described for each item in these Specifications. Payment of all items 
listed in the bid schedule will constitute full compensation for all work shown and/or specified to be 
performed under this project. All incidental and appurtenant work essential to the completion of the 
project in a workmanlike manner, including cleanup and disposal of waste or surplus material, shall 
be accomplished by the Contractor without additional cost to the City.

Measurements of the completed work will be made in place, with no allowance for waste. 
Measurements of distances will be made in a horizontal plane, unless otherwise stated. 
Measurements of areas will be made in a horizontal plane, unless otherwise stated. Widths of 
pavement removal areas and trenching will be measured as specified in these Contract Documents.

Quantities of material wasted or disposed of in a manner not called for under the Contract; or rejected 
loads of material, including material rejected after it has been placed by reason of failure of the 
Contractor to conform to the provisions of the Contract; or material not unloaded from the transporting 
vehicle; or material placed outside the lines indicated on the plans or given by the Engineer; or 
material remaining on hand after completion of the Contract, will not be paid for and such quantities 
will be deducted from the final total quantities. No compensation will be allowed for hauling rejected 
material.

Payment shall be made for the actual quantities constructed or installed; said quantities being measured 
as specified in their respective specification sections. Payment will be made for installed work only. 
Payment will not be made for stored, uninstalled materials. Payment will only be made for items of work 
complete, in place, verified and accepted with the disturbed area fully restored and cleaned. Work items 
not specifically identified in the Proposal, but shown and specified, shall be considered incidental items. 
No additional payment will be made for incidental items.

***END OF SUPPLEMENTAL GENERAL PROVISIONS***
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